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Submission Date: 
Feb 12, 2026 2:48 PM (Eastern Time) 

http://www.fostermarineinc.com/


[FOSTER MARINE CONTRACTORS INC] RESPONSE DOCUMENT REPORT 
IFB No. IFB-361-26-JJ 
Lakes Neighborhood Exfiltration – Phase 1 (11063) 

 
 

[FOSTER MARINE CONTRACTORS INC] RESPONSE DOCUMENT REPORT                     
undefined - Lakes Neighborhood Exfiltration – Phase 1 (11063) 
Page 2 

ADDENDA CONFIRMATION 

Addendum #1 
Confirmed Feb 12, 2026 11:45 AM by Jodi Feliu 

Addendum #2 
Confirmed Feb 12, 2026 11:45 AM by Jodi Feliu 

Addendum #3 
Confirmed Feb 12, 2026 11:45 AM by Jodi Feliu 

Addendum #4 
Confirmed Feb 12, 2026 11:45 AM by Jodi Feliu 

Addendum #5 
Confirmed Feb 12, 2026 11:45 AM by Jodi Feliu 

Addendum #6 
Confirmed Feb 12, 2026 11:45 AM by Jodi Feliu 

Addendum #7 
Confirmed Feb 12, 2026 11:45 AM by Jodi Feliu 

QUESTIONNAIRE 

1. VENDOR REFERENCE FORM* 
Please download the below documents, complete, and upload. 

• Vendor_Reference_Form.pdf 

Vendor_Reference_Form.pdf 

https://government-project.s3.us-west-2.amazonaws.com/30574/61958b33-c7f0-425b-a5f1-bc6b0d21da96_Vendor_Reference_Form.pdf?X-Amz-Algorithm=AWS4-HMAC-SHA256&X-Amz-Content-Sha256=UNSIGNED-PAYLOAD&X-Amz-Credential=ASIA47RIURE4F5AMULWT%2F20260224%2Fus-west-2%2Fs3%2Faws4_request&X-Amz-Date=20260224T152254Z&X-Amz-Expires=72000&X-Amz-Security-Token=IQoJb3JpZ2luX2VjEC4aCXVzLXdlc3QtMiJIMEYCIQCTz2ljZDR9%2BvuDH%2BhHkzEhN2eJL8eDDY1ssayLhAdBMwIhAMJ80pAu4QxiTAb1uLZA7jpMLGm47fA0I88zZSleSfoUKo4FCPf%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FwEQAhoMODkyMzY0Njg3NjcyIgwJrksWD4vYoQ%2BJ4KYq4gRCNSGY5A9bgtmEcL8oRjPjllQwfCNmB%2Fgd%2FGLeHhCvIiCEMnZv83rYzjHGmBtQTsqjPMNNOF3t7hfyFlmMZgP9SlL8BwbbQ9o3moDZ3z%2FZjcbHxB0YzHuxF1L1YIzg3QyVBaEyCZ6fBHiLzg9vOokhN0ID8BuJJ5%2BlsocKY46IRqW68OAoyKN1WwsgUREFccZ0NuYnE6UMO4j1Qu3CKrEAC28qBCcJEi4aFfVoBPfXE1c0vNYpcSjtnMr5vou1Tj7SlVB7JOLf4OJ97lK0F8E212yBv5Q6Ch2CDIXEasrghOx5PbZos4AEMK4uEdLPxVZESpZvAzuEUTUAql1mg6KgVS5sbewFfe6Jnmhzg%2BXe5U0FP2mqYfidXa6%2FFR00fn9heJT3l1TSw4HCug2h8uPiuI%2FvtpVgszg7jxI6Lrvf%2B%2FRYuG7fvSxZ0oUpCT87v16BkXhAVvNqZtJWYD%2Bp%2BZzWr9KrqysbOmw%2FULSXhkTQDFkp5kIrN7SPSgFh7X%2BOCXHf4vgz1xsMOdQu%2F3yLd6r0K7clh7pb9bNJc9f%2Fj5xNAKxAjx6GzH98o3sCwiOAX0h31mSoCcUuDGTUtz%2FoyVTx7J%2Bxrs0smCApZVRMtUziS5sucbRm1r%2Bgtpnt0TZ%2FzTf6qGaCHiVYZlALFBOiKxAqXPE1n%2FWHi%2BP5Vmtu3QGIL3%2BIcc51qdB7LR%2BYNr9y2hURK4mIYDc%2BAeFAljxGE8AUJBq0ZE7ORDMWt0t6g7Pc5mLEdgX9rBan9%2Fzff%2BDdL4jbQHGjWj1uCl8Np5xc1C8esGXcPk6Xrz1D5YoLqMTsXjLbMPXd9swGOpgBfDDeJW0iC3TmsLZ6bl8D3LiZmPAI1CSHgL1GXnShihnJqnOAmm9sDRDA2Mb15SGBIf12isOl4j4uVIRWP08MIcmagcOXyrD9yoUsWkpylCmUrVX0cr9k5CqIfxegy1vsWwuPk4LHqW53LFczCCC4NaXYNUCJo1DnL5zNvMSOyPcbYuAElk21bAyx7gZBbIHgqgsUkSr2tS8%3D&X-Amz-Signature=d19319cf3d4faade18ea550a2c6da8b5ee0a066fec47b710a6e85e143581d259&X-Amz-SignedHeaders=host&response-content-disposition=attachment%3B%20filename%3D%22Vendor_Reference_Form.pdf%22&x-id=GetObject
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2. HOLD HARMLESS AND INDEMNITY CLAUSE* 
I, an authorized representative, the contractor, shall indemnify, defend and hold harmless the City of Hollywood, its elected and 
appointed officials, employees and agents for any and all suits, actions, legal or administrative proceedings, claims, damage, liabilities, 
interest, attorney’ s fees, costs of any kind whether arising prior to the start of activities or following the completion or acceptance 
and in any manner directly or indirectly caused, occasioned or contributed to in whole or in part by reason of any act, error or 
omission, fault or negligence whether active or passive by the contractor, or anyone acting under its direction, control, or on its behalf 
in connection with or incident to its performance of the contract. 

Confirmed 

3. NON-COLLUSION STATEMENT* 
I , being first duly sworn, depose that: 

A. He/she is an authorized representative of the Company, the Proposer that has submitted the attached Proposal. 

B. He/she has been fully informed regarding the preparation and contents of the attached Proposal and of all pertinent 
circumstances regarding such Proposal; 

C. Such Proposal is genuine and is not a collusion or sham Proposal; 

D. Neither the said Proposer nor any of its officers, partners, owners, agents, representatives, employees or parties in interest, 
including this affiant has in any way colluded, conspired, connived or agreed, directly or indirectly with any other Proposer, 
firm or person to submit a collusive or sham Proposal in connection with the contractor for which the attached Proposal has 
been submitted or to refrain from bidding in connection with such contract, or has in any manner, directly or indirectly, sought 
by agreement or collusion or communication or conference with any other Proposer, firm or person to fix the price or prices, 
profit or cost element of the Proposal price or the Proposal price of any other Proposer, or to secure an advantage against the 
City of Hollywood or any person interested in the proposed Contract; and 

E. The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any collusion, conspiracy, 
connivance or unlawful agreement on the part of the Proposer or any of its agents, representatives, owners, employees, or 
parties in interest, including this affiant. 

Confirmed 
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4. CERTIFICATIONS REGARDING DEBARMENT, SUSPENSION AND OTHER RESPONSIBILITY MATTERS* 
The applicant certifies that it and its principals: 

A. Are not presently debarred, suspended, proposed for debarment, declared ineligible, sentenced to a denial of Federal benefits 
by a State or Federal court, or voluntarily excluded from covered transactions by any Federal department or agency; 

B. Have not within a three-year period preceding this application been convicted of or had a civil judgment rendered against 
them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State, or local) transaction or contract under a public transaction, violation of Federal or State antitrust statutes or 
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or 
receiving stolen property; 

C. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State, or local) with 
commission of any of the offenses enumerated in paragraph (b) of this certification; and 

D. Have not within a three-year period preceding this application had one or more public transactions (Federal, State, or local) 
terminated for cause or default. 

Confirmed 

5. DRUG-FREE WORKPLACE PROGRAM* 
A. IDENTICAL TIE PROPOSALS - Preference shall be given to businesses with drug-free workplace programs. Whenever two or 

more bids which are equal with respect to price, quality, and service are received by the State or by any political subdivision for 
the procurement of commodities or contractual services, a bid received from a business that certifies that it has implemented 
a drug-free workplace program shall be given preference in the award process. Established procedures for processing tie 
proposals will be followed if none of the tied vendors have a drug-free workplace program. In order to have a drug-free 
workplace program, a business shall: 

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a 
controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for 
violations of such prohibition. 
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2. Inform employees about the dangers of drug abuse in the workplace, the business’s policy of maintaining a drug-free 
workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be 
imposed upon employees for drug abuse violations. 

3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the 
statement specified in subsection (1). 

4. In the statement specified in subsection (1), notify the employee that, as a condition of working on the commodities or 
contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer 
of any conviction of, or plea of guilty or nolo contendere to, any violation of chapter 893 or of any controlled substance law 
of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction. 

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program (if such 
is available in the employee’s community) by, any employee who is so convicted. 

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of these requirements. 

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements. 

Confirmed 

6. SOLICITATION, GIVING, AND ACCEPTANCE OF GIFTS POLICY * 
Florida Statute 112.313 prohibits the solicitation or acceptance of Gifts. “No Public officer, employee of an agency, local government 
attorney, or candidate for nomination or election shall solicit or accept anything of value to the recipient, including a gift, loan, 
reward, promise of future employment, favor, or service, based upon any understanding that the vote, official action, or judgment of 
the public officer, employee, local government attorney, or candidate would be influenced thereby.” The term “public officer” 
includes “any person elected or appointed to hold office in any agency, including any person serving on an advisory body.” 

The City of Hollywood/Hollywood CRA policy prohibits all public officers, elected or appointed, all employees, and their families from 
accepting any gifts of any value, either directly or indirectly, from any contractor, vendor, consultant, or business with whom the 
City/CRA does business. 

The State of Florida definition of “gifts” includes the following: 
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• Real property or its use, 

• Tangible or intangible personal property, or its use, 

• A preferential rate or terms on a debt, loan, goods, or services, 

•  Forgiveness of indebtedness, 

• Transportation, lodging, or parking, 

• Food or beverage, 

• Membership dues, 

• Entrance fees, admission fees, or tickets to events, performances, or facilities, 

• Plants, flowers or floral arrangements 

• Services provided by persons pursuant to a professional license or certificate. 

• Other personal services for which a fee is normally charged by the person providing the services. 

• Any other similar service or thing having an attributable value not already provided for in this section. 

Any contractor, vendor, consultant, or business found to have given a gift to a public officer or employee, or his/her family, will be 
subject to dismissal or revocation of contract. 

As the person authorized to sign the statement, I certify that this firm will comply fully with this policy. 

Confirmed 

7. Certificate of Insurance* 
See requirements in the #SPECIAL TERM AND CONDITIONS section. 

Certificate_of_Insurance.pdf 

https://procurement.opengov.com/portal/hollywoodfl/projects/216771/document?section=2036568
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8. PROOF OF SUNBIZ REGISTRATION* 
Enter company FEIN to be verified in Sunbiz 

59-1054370 
Click to Verify Value will be copied to clipboard 

9. ACKNOWLEDGMENT AND SIGNATURE PAGE 

IF CORPORATION - DATE INCORPORATED/ORGANIZED:* 
July 2, 1964 

STATE INCORPORATED/ORGANIZED:* 
Florida 

REMITTANCE ADDRESS* 
  

  

3180 Fairlane Farms Road, Suite 1 

Wellington, Florida 33414 

BIDDER/PROPOSER’S AUTHORIZED REPRESENTATIVE’S TYPED FULL NAME* 
Michael Czajkowski 

IT IS HEREBY CERTIFIED AND AFFIRMED THAT THE BIDDER/PROPOSER CERTIFIES ACCEPTANCE OF THE TERMS, CONDITIONS, 
SPECIFICATIONS, ATTACHMENTS AND ANY ADDENDA. THE BIDDER/PROPOSER SHALL ACCEPT ANY AWARDS MADE AS A RESULT OF 
THIS SOLICITATION. BIDDER/PROPOSER FURTHER AGREES THAT PRICES QUOTED WILL REMAIN FIXED FOR THE PERIOD OF TIME 
STATED IN THE SOLICITATION.* 
Confirmed 

https://search.sunbiz.org/Inquiry/CorporationSearch/ByFeiNumber59-1054370
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THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF BIDDER/PROPOSER TO BE BOUND BY THE TERMS OF ITS 
PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE 
BID/PROPOSAL NON-RESPONSIVE. THE CITY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY BID/PROPOSAL THAT INCLUDES 
AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE BIDDER/PROPOSER TO THE TERMS OF ITS OFFER.* 
Confirmed 

BID FORM* 
Please download the below documents, complete, and upload. 

• Bid_Form_MASTER.docx 

Bid_Guaranty_(Bid_Form_Master).pdf 
FINAL_Bid_Submittal_-_City_of_Hollywood_Lakes_Neighborhood_Exfiltration.pdf 

10. SWORN STATEMENT PURSUANT TO SECTION 287.133 (3) (a) FLORIDA STATUTES ON PUBLIC ENTITY CRIMES 

THIS FORM STATEMENT IS SUBMITTED TO THE CITY OF HOLLYWOOD BY:* 
(Print individual’s name and title) (Print name of entity submitting sworn statement) 

Michael Czajkowski, President 

SWORN STATEMENT CONTINUATION:* 
Enter business address: 

3180 Fairlane Farms Road, Suite 1, Wellington, Florida 33414 

SWORN STATEMENT CONTINUATION:* 
Enter Federal Employer Identification Number (FEIN) is: 

If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement. 

59-1054370 

https://government-project.s3.us-west-2.amazonaws.com/37251/afa73a82-6a23-4e68-a079-f57df715597b_Bid_Form_MASTER.docx?X-Amz-Algorithm=AWS4-HMAC-SHA256&X-Amz-Content-Sha256=UNSIGNED-PAYLOAD&X-Amz-Credential=ASIA47RIURE4F5AMULWT%2F20260224%2Fus-west-2%2Fs3%2Faws4_request&X-Amz-Date=20260224T152254Z&X-Amz-Expires=72000&X-Amz-Security-Token=IQoJb3JpZ2luX2VjEC4aCXVzLXdlc3QtMiJIMEYCIQCTz2ljZDR9%2BvuDH%2BhHkzEhN2eJL8eDDY1ssayLhAdBMwIhAMJ80pAu4QxiTAb1uLZA7jpMLGm47fA0I88zZSleSfoUKo4FCPf%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FwEQAhoMODkyMzY0Njg3NjcyIgwJrksWD4vYoQ%2BJ4KYq4gRCNSGY5A9bgtmEcL8oRjPjllQwfCNmB%2Fgd%2FGLeHhCvIiCEMnZv83rYzjHGmBtQTsqjPMNNOF3t7hfyFlmMZgP9SlL8BwbbQ9o3moDZ3z%2FZjcbHxB0YzHuxF1L1YIzg3QyVBaEyCZ6fBHiLzg9vOokhN0ID8BuJJ5%2BlsocKY46IRqW68OAoyKN1WwsgUREFccZ0NuYnE6UMO4j1Qu3CKrEAC28qBCcJEi4aFfVoBPfXE1c0vNYpcSjtnMr5vou1Tj7SlVB7JOLf4OJ97lK0F8E212yBv5Q6Ch2CDIXEasrghOx5PbZos4AEMK4uEdLPxVZESpZvAzuEUTUAql1mg6KgVS5sbewFfe6Jnmhzg%2BXe5U0FP2mqYfidXa6%2FFR00fn9heJT3l1TSw4HCug2h8uPiuI%2FvtpVgszg7jxI6Lrvf%2B%2FRYuG7fvSxZ0oUpCT87v16BkXhAVvNqZtJWYD%2Bp%2BZzWr9KrqysbOmw%2FULSXhkTQDFkp5kIrN7SPSgFh7X%2BOCXHf4vgz1xsMOdQu%2F3yLd6r0K7clh7pb9bNJc9f%2Fj5xNAKxAjx6GzH98o3sCwiOAX0h31mSoCcUuDGTUtz%2FoyVTx7J%2Bxrs0smCApZVRMtUziS5sucbRm1r%2Bgtpnt0TZ%2FzTf6qGaCHiVYZlALFBOiKxAqXPE1n%2FWHi%2BP5Vmtu3QGIL3%2BIcc51qdB7LR%2BYNr9y2hURK4mIYDc%2BAeFAljxGE8AUJBq0ZE7ORDMWt0t6g7Pc5mLEdgX9rBan9%2Fzff%2BDdL4jbQHGjWj1uCl8Np5xc1C8esGXcPk6Xrz1D5YoLqMTsXjLbMPXd9swGOpgBfDDeJW0iC3TmsLZ6bl8D3LiZmPAI1CSHgL1GXnShihnJqnOAmm9sDRDA2Mb15SGBIf12isOl4j4uVIRWP08MIcmagcOXyrD9yoUsWkpylCmUrVX0cr9k5CqIfxegy1vsWwuPk4LHqW53LFczCCC4NaXYNUCJo1DnL5zNvMSOyPcbYuAElk21bAyx7gZBbIHgqgsUkSr2tS8%3D&X-Amz-Signature=b85e532e0690dfd86c663bf808b99057cff9ffd2d2b0c6d5a82f99eca1625cfe&X-Amz-SignedHeaders=host&response-content-disposition=attachment%3B%20filename%3D%22Bid_Form_MASTER.docx%22&x-id=GetObject
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SWORN STATEMENT CONTINUATION:* 
I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a 
conviction of a public entity crime, with or without an adjudication of guilt, in an federal or state trial court of record relating to 
charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or 
nolo contendere. 

Yes, understood 

SWORN STATEMENT CONTINUATION:* 
I understand that “Affiliate,” as defined in paragraph 287.133(1)(a), Florida Statutes, means: 

  

1. A predecessor or successor of a person convicted of a public entity crime, or 

2. An entity under the control of any natural person who is active in the management 

of the entity and who has been convicted of a public entity crime. The term “affiliate” 

includes those officers, directors, executives, partners, shareholders, employees, 

members, and agents who are active in the management of an affiliate. The 

ownership by one person of shares constituting a controlling interest in another 

person, or a pooling of equipment or income among persons when not for fair 

market value under an arm’s length agreement, shall be a prima facie case that 

one person controls another person. A person who knowingly enters into a joint 

venture with a person who has been convicted of a public entity crime in Florida 

during the preceding 36 months shall be considered an affiliate. 

Confirmed 
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SWORN STATEMENT CONTINUATION:* 
I understand that “person,” as defined in Paragraph 287.133(1)(e), Florida Statues, means any natural person or any entity organized 
under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to 
bid on contracts let by a public entity, or which otherwise transacts or applies to transact business with a public entity. 

  

The term “person” includes those officers, executives, partners, shareholders, employees, members, and agents who are active in 
management of an entity 

Confirmed 

SWORN STATEMENT CONTINUATION:* 
Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn 
statement. (Please indicate which statement applies.) 

Division of Administrative Hearings, determined that it was not in the public interest to place the entity submitting this sworn 
statement on the convicted vendor list. (attach a copy of the Final Order). 

Neither the entity submitting sworn statement, nor any of its officers, director, executives, partners, shareholders, employees, 
members, or agents who are active in the management of the entity, nor any affiliate of the entity has been charged with and 
convicted of a public entity crime subsequent to July 1, 1989. 

SWORN STATEMENT CONFIRMATION* 
I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER 

FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC 

ENTITY ONLY AND THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR 

YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THAT 

PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD 

AMOUNT PROVIDED IN SECTION 287.017 FLORIDA STATUTES FOR A CATEGORY TWO OF 
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ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM. 

Confirmed 

PRICE TABLES 

HOLLYWOOD LAKES EXFILTRATION - PHASE I 

Line Item Description Quantity Unit of 
Measure 

Unit Cost Total 

1 Bonds and Insurance (1% of Subtotal) 1 LS $37,666.40 $37,666.40 

2 Mobilization/Demobilization (5% max. of Subtotal) 1 LS $188,331.98 $188,331.98 

3 Erosion and Sediment Control (1% of Subtotal) 1 LS $37,666.40 $37,666.40 

4 Maintenance of Traffic (7% of Subtotal) 1 LS $263,664.77 $263,664.77 

5 F&I Type "D" Inlet with Frame & Grate 20 EA $12,890.00 $257,800.00 

6 F&I Type "C" Inlet with Frame & Grate 29 EA $14,810.00 $429,490.00 

7 F&I Type "B" Inlet with Frame & Grate 2 EA $13,975.00 $27,950.00 

8 F&I Type P Manhole (4') 18 EA $14,560.00 $262,080.00 

9 F&I Baffles 58 EA $1,400.00 $81,200.00 

10 F&I 15" HP Pipe 514 LF $91.00 $46,774.00 

11 F&I 15" Exfiltration Trench 3,990 LF $212.00 $845,880.00 

12 F&I 12" HP Pipe 534 LF $60.00 $32,040.00 



[FOSTER MARINE CONTRACTORS INC] RESPONSE DOCUMENT REPORT 
IFB No. IFB-361-26-JJ 
Lakes Neighborhood Exfiltration – Phase 1 (11063) 

 
 

[FOSTER MARINE CONTRACTORS INC] RESPONSE DOCUMENT REPORT                     
undefined - Lakes Neighborhood Exfiltration – Phase 1 (11063) 
Page 12 

Line Item Description Quantity Unit of 
Measure 

Unit Cost Total 

13 F&I 12" Exfiltration Trench 519 LF $200.00 $103,800.00 

14 F&I 12" Limerock Base (LBR100) 3,006 SY $52.00 $156,312.00 

15 F&I 12" Compacted Subgrade (LBR40) 3,006 SY $24.00 $72,144.00 

16 F&I 2.5" SP-9.5/12.5 Asphaltic Concrete (two-lifts) 3,006 SY $41.50 $124,749.00 

17 Milling and Resurfacing (1") 17,620 SY $15.00 $264,300.00 

18 Type "D" Curb and Gutter Removal and Replacement 1,995 LF $44.50 $88,777.50 

19 Concrete Sidewalk Removal 1,008 SY $3.75 $3,780.00 

20 Concrete Sidewalk (5' width- 6" thick) 8,146 SF $12.00 $97,752.00 

21 Driveway Restoration - Asphalt 800 SY $60.00 $48,000.00 

22 Driveway Restoration - Concrete 400 SY $177.00 $70,800.00 

23 Driveway Restoration - Stamped Concrete 267 SY $288.00 $76,896.00 

24 Driveway Restoration - Pavers 225 SY $147.00 $33,075.00 

25 Sod 1,111 SY $29.00 $32,219.00 

26 Remove and Replanting Tree - Small 18 EA $1,562.00 $28,116.00 

27 Remove and Replanting Tree - Large 13 EA $3,125.00 $40,625.00 

28 Hauling Unsuitable Material 200 CY $63.50 $12,700.00 
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Line Item Description Quantity Unit of 
Measure 

Unit Cost Total 

29 Replace Existing Sanitary Sewer Lateral/water service 34 EA $5,780.00 $196,520.00 

30 Pavement Marking and Signage 1 LS $15,640.00 $15,640.00 

31 As-Bult Drawings 1 LS $55,200.00 $55,200.00 

32 Repair Existing Irrigation 34 EA $1,560.00 $53,040.00 

33 Adjusting Existing Mailbox 55 EA $2,160.00 $118,800.00 

34 Demolition 1 Lump Sum $15,000.00 $15,000.00 

35 Removal of Existing Water Mains (AC Pipe) 500 LF $62.50 $31,250.00 

36 Removal of Existing Water Mains (non-AC Pipe) 500 LF $25.00 $12,500.00 

37 Removal and Replacement of 6’ Wooden Fence 60 LF $79.00 $4,740.00 

38 Tree Root and Branch Pruning, and Protection Barrier 17 EA $1,570.00 $26,690.00 

TOTAL $4,293,969.05 

 

ALLOWANCES 

Line Item Description Quantity Unit of 
Measure 

Unit Cost Total 

AL-1 Permit Fee Allowance 1 AL $50,000.00 $50,000.00 

AL-2 Testing Allowance 1 AL $45,000.00 $45,000.00 

AL-3 Additional Utility Locates 1 AL $10,000.00 $10,000.00 
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Line Item Description Quantity Unit of 
Measure 

Unit Cost Total 

AL-4 Consideration for Indemnification 1 AL $10.00 $10.00 

AL-5 Contingency 1 AL $800,000.00 $800,000.00 

TOTAL $905,010.00 

 









ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $

DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $

PRO-
POLICY LOC PRODUCTS - COMP/OP AGGJECT 

OTHER: $

COMBINED SINGLE LIMIT
$(Ea accident)

ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

HIRED NON-OWNED PROPERTY DAMAGE
$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE

CLAIMS-MADE AGGREGATE $

DED RETENTION $

PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

10/8/2025

(248) 278-8067

43460

Foster Marine Contractors, Inc
3180 Fairlane Farms Rd
Ste 1
Wellington, FL 33414-8776

24260
24759
28932

A 1,000,000

TR0161L25 9/27/2025 9/27/2026 100,000
Contractual 15,000
X,C,U 1,000,000

2,000,000
2,000,000

POLLUTION 1,000,000
1,000,000B

863617434 9/27/2025 9/27/2026

4,000,000A
TX0161P25 9/27/2025 9/27/2026 4,000,000

0
C

AVWCFL3416472025 9/27/2025 9/27/2026 1,000,000
N 1,000,000

1,000,000
D Leased/Rented Equip MKLM2IM0003374 9/27/2025 Per Item/Agg 300,000

Proof of Coverage

FOSTMAR-01 KSMITH

Zervos Insurety Services
4443 Lyons Road, Suite D-212
Coconut Creek, FL 33073

Kenzie Smith

Kenzie@zervosins.com

Aspen American Insurance Company
Progressive Casualty Insurance Co.
American Interstate Insurance Company
Markel American Insurance Company

X

9/27/2026

X
X

X
X

X

X

X X

X

X

X
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Attachment “A” 
 

Licenses & 
Certifications  



Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE

PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

FELIU, JODI MARIE

Do not alter this document in any form.

FOSTER MARINE CONTRACTORS, INC.

LICENSE NUMBER: CGC1534961
EXPIRATION DATE:  AUGUST 31, 2026

This is your license. It is unlawful for anyone other than the licensee to use this document.

3180 FAIRLANE FARMS ROAD, SUITE 1
WELLINGTON           FL 33414

Always verify licenses online at MyFloridaLicense.com

ISSUED: 07/15/2024

https://www.myfloridalicense.com/LicenseDetail.asp?SID=&id=9cc8b602d94bb14b71b520f555f5cc14
https://www.myfloridalicense.com/LicenseDetail.asp?SID=&id=9cc8b602d94bb14b71b520f555f5cc14


Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE

PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

CZAJKOWSKI, GARY F

Do not alter this document in any form.

FOSTER MARINE CONTRACTORS, INC.

LICENSE NUMBER: CUC057102
EXPIRATION DATE:  AUGUST 31, 2026

This is your license. It is unlawful for anyone other than the licensee to use this document.

3180 FAIRLANE FARMS RD
SUITE 1

WELLINGTON           FL 33414

Always verify licenses online at MyFloridaLicense.com

ISSUED: 05/16/2025

https://www.myfloridalicense.com/LicenseDetail.asp?SID=&id=e02abbae63c34e65259a5e34f8b20452
https://www.myfloridalicense.com/LicenseDetail.asp?SID=&id=e02abbae63c34e65259a5e34f8b20452


Certificate:

627415

Issued: 08/03/2024

Expires: 07/30/2028

Instructor:S T

MICHAEL CZAJKOWSKI

Has Completed a FDOT Approved Temporary

Traffic Control: Advanced - Refresher Course. 

Training Provider: 
T2 Centers University of Florida

2100 NE Waldo Road

Gainesville, FL 32609

Ph: 352-273-1670 

Verify this Certificate at www.motadmin.com.

https://www.motadmin.com






 

 

  

 
 

 

 

 

 

 
 

Attachment “B” 
 

Corporation  
Documents  



3180 FAIRLANE FARMS ROAD
 SUITE 1
WELLINGTON,  FL  33414

Current Principal  Place of Business:

Current Mailing Address:

3180 FAIRLANE FARMS ROAD
 SUITE 1
WELLINGTON,  FL  33414  US

Entity Name: FOSTER MARINE CONTRACTORS, INC.

DOCUMENT# 282922

FEI Number: 59-1054370 Certificate of Status Desired:

Name and Address of Current Registered Agent:

JOHNSON, KENNETH N  ESQ.
4440 PGA BLVD
 SUITE 600
PALM BEACH GARDENS, FL  33410  US

The above named entity submits this statement for the purpose of changing its registered office or registered agent, or both, in the State of Florida.

SIGNATURE:

Electronic Signature of Registered Agent Date

Officer/Director Detail :

I hereby certify that the information indicated on this report or supplemental report is true and accurate and that my electronic signature shall have the same legal effect as if made under 
oath; that I am an officer or director of the corporation or the receiver or trustee empowered to execute this report as required by Chapter 607, Florida Statutes; and that my name appears 
above, or on an attachment with all other like empowered.

SIGNATURE:

Electronic Signature of Signing Officer/Director Detail Date

KENNETH N. JOHNSON

FILED
Feb 05, 2025

Secretary of State
0740273208CC

JODI FELIU AUTHORIZED 
REPRESENTATIVE

02/05/2025

 2025  FLORIDA PROFIT CORPORATION ANNUAL REPORT

No

02/05/2025

Title PRESIDENT

Name CZAJKOWSKI, MICHAEL  

Address 3180 FAIRLANE FARMS ROAD
 SUITE 1   

City-State-Zip: WELLINGTON  FL  33414

Title AUTHORIZE REPRESENTATIVE

Name FELIU, JODI M 

Address 3180 FAIRLANE FARMS ROAD
 SUITE 1   

City-State-Zip: WELLINGTON  FL  33414

Title SECRETARY, TREASURER

Name CZAJKOWSKI, MARY JANE 

Address 3180 FAIRLANE FARMS ROAD
 SUITE 1   

City-State-Zip: WELLINGTON  FL  33414

Title AUTHORIZED REPRESENTATIVE

Name SOLOMON, JAMES C 

Address 3180 FAIRLANE FARMS ROAD
 SUITE 1   

City-State-Zip: WELLINGTON  FL  33414





ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $

DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $

PRO-
POLICY LOC PRODUCTS - COMP/OP AGGJECT 

OTHER: $

COMBINED SINGLE LIMIT
$(Ea accident)

ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

HIRED NON-OWNED PROPERTY DAMAGE
$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE

CLAIMS-MADE AGGREGATE $

DED RETENTION $

PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

10/8/2025

(248) 278-8067

43460

Foster Marine Contractors, Inc
3180 Fairlane Farms Rd
Ste 1
Wellington, FL 33414-8776

24260
24759
28932

A 1,000,000

TR0161L25 9/27/2025 9/27/2026 100,000
Contractual 15,000
X,C,U 1,000,000

2,000,000
2,000,000

POLLUTION 1,000,000
1,000,000B

863617434 9/27/2025 9/27/2026

4,000,000A
TX0161P25 9/27/2025 9/27/2026 4,000,000

0
C

AVWCFL3416472025 9/27/2025 9/27/2026 1,000,000
N 1,000,000

1,000,000
D Leased/Rented Equip MKLM2IM0003374 9/27/2025 Per Item/Agg 300,000

Proof of Coverage

FOSTMAR-01 KSMITH

Zervos Insurety Services
4443 Lyons Road, Suite D-212
Coconut Creek, FL 33073

Kenzie Smith

Kenzie@zervosins.com

Aspen American Insurance Company
Progressive Casualty Insurance Co.
American Interstate Insurance Company
Markel American Insurance Company

X

9/27/2026

X
X

X
X

X

X

X X

X

X

X



 
 

4443 Lyons Road, Suite D212 • Coconut Creek, FL 33073 • (877) 594-7010 

 

2/4/26 
 
 
Re:   Foster Marine Contractors, Inc. 
 3180 Fairlane Farms Rd, Ste 1 
 Wellington, FL 33414 
 
 
 
To Whom It May Concern: 
 
The Experience Modifications for Workers Compensation for Foster Marine Contractors, Inc. are as 
follows: 
     
 
                                09/27/24-09/27/25                              0.83 
                                09/27/25-09/27/26                              0.85 
 
  
     
If you have any questions, please feel free to contact us. 
 
 
 
 
Sincerely, 

 
Angelo G. Zervos 
Vice President 
 
 
CC: File 
 



November 11, 2025

Re:  Foster Marine Contractors, Inc. 

To Whom It May Concern, 

Foster Marine Contractors, Inc. is bonded through Berkley Insurance Company which has an A. M. 
Best Key rating of A+, XV and a Treasury Listing of $815,856,000. 

Foster Marine Contractors, Inc. has an excellent reputation in the community and we value them as a 
client.  We welcome the opportunity to execute requested bonds provided they meet the current 
underwriting guidelines and the provisions are acceptable to both Foster Marine Contractors, Inc. and 
Berkley Insurance Company.    

While each project is approved on its own merits, Foster Marine Contractors, Inc. has the ability to bond 
single projects up to an amount of $20,000,000 with an overall aggregate limit of $40,000,000.  At the 
present time there is over $30,000,000 of available capacity. Please note that these parameters are not 
be construed as maximums and projects in excess of these limits would be considered on an individual 
basis.      

If we can be of service or should you have any questions, feel free to contact us at 407-843-1120. 

Best Regards, 

Brett Ragland 
Vice President 



 

 

  

 
 

 

 

 

 

 
 

Attachment “C” 
 

Key Personnel & 
Resumes  



JODI M. FELIU 

Royal Palm Beach, FL  33414      

561-718-3336 

Email: jodi@foster-marine.net 

 
 

 

PROFESSIONAL EXPERIENCE 

 

July 2014 to Present            Office Manager/ Asst. PM / Asst. Estimator / Qualified License Holder   

 FOSTER MARINE CONTRACTORS, INC. 

Responsible for company’s long-term growth, stability and major decisions; Estimating 

and overseeing projects (ranging from 500k to 16 Million), managing construction of 

projects to maintain successful profit margins.  Responsible for all aspects of 

operations from estimating to project closeout.   

.     

  

Sept 2003 – July 2014                          

 Office Manager / Assistant Project Manager, Chaz Equipment Co., Inc. 

 Responsible for all aspect of Accounts Payable, Accounts Receivable, Payroll,  

and Equipment Management.  Assisted CPA with monthly/annual close-outs.  Worked 

under the current Estimator and Project Management to successfully assist in bidding 

projects from 500K to 10 Million, as well as managing the project upon award.   

 

1997 to 2003   

 Accounts Receivable / Accounts Payable, Ceebraid-Signal Mgmt Group 

Responsible for all accounting aspects of Receivables and Payables, Coordinate 

budgets on project, research and process vendor bids/proposal for projects, 

reconciliation of company accounts, Advertisement and Marketing, contract 

negotiations. 

 

 

 

ACHIEVEMENTS 

o General Contractor, License # CGC1534961 

 

EDUCATION 

o Kaplan University – AA in Business Administration (Graduate 2015) 

o John I Leonard High School (Graduate 1996) 

 

 

REFERENCES 

o Excellent references are available upon request 



MICHAEL CZAJKOWSKI       

 

Objective  Position as a Superintendent in construction, specializing in   
   land development, road building, and underground utilities. 
 
Experience  July 2011 – Present  Foster Marine Contractors, Inc. 
       West Palm Beach, FL 
 
    Superintendent 

• Field Operations 
• Installation of Water and Sewer mains   

   • Installation of Storm Drains 
   • Infrastructure improvements (roadwork, concrete) 
   • Manhole, Lift Station rehabilitation 
 
 

April 2000 – July 2011 Chaz Equipment Company, Inc. 
       Wellington, FL 
     Superintendent/ Vice President 
   • Installation of Water and Sewer mains 
   • Installation of Storm Drains 
   • Roadway restoration 
   • Manhole, Lift Station rehabilitation/Utilizing Sewpercoat PG  
  
 
   June 1997 – March 2000 Capital Contracting  

Troy. MI 
   Construction Foreman 
   • Installation of Water and Sewer mains 
   • Construction of roadways 
 
 

April 1997 – June 1997 Posen, Inc.  
Utica, MI 

   Construction Foreman 
   • Installation of Water and Sewer mains 
   • Installation of Storm Drains 
   • Roadway restoration 
 

1992 – 1997   Chaz Equipment Company Inc.  
       Delray Beach, FL 
   Construction Foreman 
   • Installation of Water and Sewer mains 
   • Installation of Storm Drains 
   • Roadway restoration 
   • Manhole, Lift Station rehabilitation / Utilizing Sewpercoat PG 
 
Education  Stevenson High School – 4 Years (Sterling Heights, MI) 
   National Institute of Technology – 2 Years (Sterling Heights, MI) 
   Macomb County Community College – 1 ½ Years 

Approved Applicator Certificate – Strong Systems, Inc / Sewpercoat     PG 
Applications (June 1993) 

   Confined Space Entry Certificate (September 2000) 
    

 
 



James C. Solomon, III (“J.C.”) 
Project Manager/Assistant Estimator 
Foster Marine Contractors, Inc. 
(561) 683-0034 
jc@foster-marine.net  
 

 
Professional Experience 
 

April 2020  Project Manager/Assistant Estimator   Foster Marine Contractors, Inc. 
to Present   

• Manage construction of various water, sanitary sewer, and drainage projects 

• Assist in project estimating  
  

     Major Projects managed (Contract Value, Start Date, Completion Date) 
 

▪ John Prince Park Campground Ph. 3  $700 K  May 2020 Nov. 2020  

▪ Lift Station 48 Rehabilitation   $380 K  Oct. 2020 Mar. 2021  

▪ Neighborhood Road Program    $500 K  Feb. 2021 June 2021 

▪ Lake Mangonia 42” FM Aerial Crossing  $3.7 M  Apr. 2020  Aug. 2021 

▪ Reclaimed Water Delivery Controls   $250 K   Feb. 2021 Aug. 2021 

▪ Tuscany Paving & Drainage Imp.   $500 K   Mar. 2021 Oct. 2021 

▪ Palm Springs Lift Station Rehabilitation   $1 M  Feb. 2021 Dec. 2021 

▪ Briny Breezes Water Main Relocation   $300 K   May 2021 Dec. 2021 

▪ Lake Worth Outfall Project    $1.2 M  Apr. 2021 Jan. 2022 

▪ Fire Station #9 Fabric Awning    $120 K   Jan. 2022 Mar. 2022 

▪ Olympus Drive Force Main   $500 K  Mar. 2021 Apr. 2022 

▪ Lake Shore Drive Drainage Imp.   $5.5 M  Jan. 2021 July 2022 

▪ Lakeview Avenue Sanitary Sewer Rep.  $1.1 M  Jan. 2022 Aug. 2022  

▪ Palm Club Sanitary Sewer    $500 K  Jan. 2022 Aug. 2022 

▪ Boynton Beach FM Isolation Valves   $1 M   Oct. 2021 Sep. 2022 

▪ Lift Stations 393, 1023, 8168 Imp.   $1.3 M   Jan. 2022  Aug. 2022 

▪ Bluewater Cove Waterview Clearing  $1.5 M   Apr. 2022  Aug. 2023 

▪ Juno Street SW Pump Station    $3.5 M   Apr. 2022  May 2023 

▪ Colonial Estates Water Main Rep.   $2.1 M   Sep. 2022 Aug. 2023 

▪ Pines Village Water Main Imp.    $12.5 M   Jan. 2023 July 2024 

▪ Lucerne Lakes Valve Replacement  $1.4 M  Nov. 2023 July 2024 

▪ Septic to Sewer Progressive Design-Build $2.4 M  Apr. 2024 Dec. 2024 

▪ Southern Outfall Pipe Replacement  $3.4 M  July 2024 Present 
 

Education 
 

• Florida Coastal School of Law, Jacksonville, Florida, Juris Doctor (May 2010)  

• Florida State University, Tallahassee, Florida, B.S. in Psychology (May 2007) 
 

Certifications  
 

• FDEP Stormwater Erosion and Sedimentation Control Program, Qualified Stormwater 
Management Inspector (Inspector No. 48507) 

mailto:jc@foster-marine.net


Maxwell McClure 
561-601-6858 | max@foster-marine.net 

EDUCATION 
University of Miami Coral Gables, Florida 
Bachelor of Business Administration August 2019 – December 2023 

PROFESSIONAL EXPERIENCE 
Foster Marine Contractors, Inc.         Wellington, Florida 
Project Manager/Assistant Estimator         April 2024 – Current 
 
 
Oversee construction of water, sewer, wastewater, and pump station projects, managing compliance, 
budgets, schedules, and contractor coordination. 
 
Assist in project estimating. 
 
 

Projects Managed (Contract Value, Start Date, Completion Date) 
 

 Greenbriar Park Offsite Force Main 
Extension Project 

$350 K July 2024 October 2024 

 Town of Ocean Ridge N Ocean Blvd 
WM Enhancements 

$2.9 M July 2024 December 2025 
 

 Wilton Manors LS No 11 FM Project $2.8 M June 2024 December 2024 
 
 
 

 Southern Outfall Pipe Replacement $3.4 M July 2024 July 2025 

 Town of Hypoluxo Septic to Sewer 
Progressive Design Build 

$2.4 M April 2024 December 2024 

 Palm Springs 2nd Ave N Area Drainage 
Improvements 

$3.9M February 2025 In Progress 

 PBCWUD Lift Station 5015 $5.7M April 2025 In Progress 



Attachment “D” 

Completed Projects & 
References  



Job # Job Name Owner Owner (Contact Name) Owner (Contact E-Mail) Owner (Contact Phone) Job Description
NTP              

Date
Sub. Comp. Date Final Comp. Date Contract Amt.

20-110
Lake Shore Drive Drainage 

Improvements

Town of Lake Park

535 Park Avenue

Lake Park, FL 33403

John Wille

Capital Projects
jwille@lakeparkflorida.gov 561-881-3345

Installation of approximately 5,000 LF of stormwater RCP (15"-72"), 4,000 LF of DIP water main (6"-

8"), 500 LF of PVC sewer (8"), stormwater pump station, 18 stormwater MH's, 60,000 SF concrete 

sidewalk/driveway, 10,000 SY asphalt paving, 6,500 LF street lighting.

1/25/2021 2/21/2022 3/21/2022 $5,473,827.07

21-103
Boynton Beach 

FM Isolation Valves

City of Boynton Beach

Utilities Department

124 E Woolbright Road

Boynton Beach, FL 33435

Jose Huertas, PE

Utilities Engineer
huertasj@bbfl.us 561-742-6486

Furnish all labor, equipment, and materials for installation of three (3) 36" plug valves and valve 

vaults for existing 36" force main; including temporary bypassing with line stops, excavation, backfill, 

all appurtenances, and restoration.

5/6/2021 6/21/2022 8/19/2022 $922,483.00

21-107
Lakeview Avenue Sanitary Sewer 

Replacement Ph. 1

City of West Palm Beach  

401 Clematis Street 

West Palm Beach, FL 33401                                                                      

Allen Green, P.E.

Sr. Project Engineer 
agreen@wpb.org (561) 494-1088

Furnish all labor, equipment, and materials for replacement of existing sanitary sewer, including 

demolition, removal/plugging/grouting existing pipe, installation of new PVC sanitary sewer (500 LF), 

RCP storm pipe (100 LF), PVC storm pipe (100 LF), MOT, asphalt paving, sidewalks, and restoration.

1/3/2022 6/3/2022 8/3/2022 $1,112,850.67

21-200 PBC LS 393, 1023, 8168

Palm Beach County WUD

8100 Forest Hill Blvd.

West Palm Beach, FL 33413

Katherine Russell

Senior Project Manager
krussell1@pbcwater.com 772-667-1183

Furnish all labor, equipment, and materials for installation of three (3) lift stations complete with wet 

wells, valve vaults, pumps, piping, bypass pumps, control panels, and coatings; electrical work; 

concrete work; fencing; and, all associated appurtenances and restoration.

9/21/2021 7/7/2022 8/6/2022 $1,082,800.45

21-203
Juno Street Stormwater Pump 

Station

Town of Jupiter

17403 Central Blvd.

Jupiter, FL 33458

Amanda Barnes, PE

Director of Utilities 
amandab@jupiter.fl.us 561-741-2537

Furnish all labor, equipment and materials for installation of new stormwater pump station, effluent 

& jellyfish filtration structures, 11 stormwater manholes, 1,500 LF of new RCP storm drain (48" & 36") 

with steel casing via jack and bore, abandonment of existing utilities, asphalt, concrete, curb, 

sidewalk, and all restoration

10/14/2021 3/29/2023 5/8/2023 $3,313,452.43

21-106 Bluewater Cove Subdivision

Ironwood Development, Inc.

1118 Waterway Lane

Delray Beach, FL 33483  

Cary Glickstein

Owner
cg@ironwoodproperties.com 561-441-0222

Furnish all labor, equipment and materials for installation of approximately 2,200 LF new water main 

(6" & 8"),  sanitary sewer, MOPS lift station, grading for new house pads and lots, significant clearing 

and grubbing, asphalt milling/paving, concrete curb/sidewalk, brick pavers, and all restoration.

4/7/2022 7/24/2023 8/24/2023 $1,688,914.83

22-101
Colonial Estates Mobile Home 

Park Water Main Replacement

Colonial Estates MHP

12375 S Military Trail

Boynton Beach, FL 33436

Frank Tripicchio

Owner's Representative
ftripicchio@cbbel.com 561-738-0620

Furnish all labor, equipment and materials for installation of approximately 12,500 LF of new water 

main, 190 new single and double water services to mobile homes, hydrants, interconnect to City 

water system, demolition of existing water treatment plant

9/1/2022 8/31/2023 9/25/2023 $2,203,460.71

22-100

Pines Village Water Main 

Improvements Phase II & Septic 

Tank Conversion

City of Pembroke Pines

8300 S Palm Drive

Pembroke Pines, FL 33025

George Wrves

Asst. Director of Utilities 
gwrves@ppines.com 954-518-9045

Furnish all labor, equipment and materials for installation of approximately 42,000 LF new PVC water 

main (6" & 8"); 10,000 LF PVC sanitary sewer (6" & 8"); 18 sanitary MH's; MOPS LS; 816 water 

services/meters; abandonment of 94 existing septic tanks; 150,000 SY of milling/paving; curb, 

sidewalks

8/13/2022 7/29/2024 8/30/2024 $12,108,650.30

23-101
Lucerne Lakes Valves and Valve 

Replacements

Palm Beach County WUD

8100 Forest Hill Blvd.

West Palm Beach, FL 33413

Joe Tanacredi, PE

Project Manager
jtanacredi@pbcwater.com 561-493-6088

Furnish all labor, equipment, and materials for installation of 16 large diameter water main and force 

main valves (6" - 20") throughout PBCWUD service area; 22 line stops (4" - 20") and bypassing; MOT; 

asphalt milling/paving; concrete curb & sidewalks; and, restoration. 

11/6/2023 7/1/2024 7/31/2024 $1,338,130.36

23-102
Town of Hypoluxo Septic to 

Sewer Progressive Design-Build

City of Boynton Beach

Utilities Department

124 E Woolbright Road

Boynton Beach, FL 33435

Jose Huertas, PE

Utilities Engineer
huertasj@bbfl.us 561-742-6486

Furnish all labor, equipment, and materials for installation of 1,500' of 8" gravity sewer main (PVC & 

DIP); 600' of 4" low pressure FM (PVC); laterals; cleanouts; tie-ins to existing FM; (7) precast concrete 

sanitary manholes; two precast concrete lift stations (wet wells, electrical, instrumentation); asphalt 

milling & paving, striping; concrete work; and, restoration.

4/26/2024 11/25/2024 12/20/2024 $2,416,145.28

24-104
Lift Station No. 11 Force Main 

Project

City of Wilton Manors

2020 Wilton Drive

Wilton Manors, FL 33305

Bert Fisher

Asst. Director Emergency Mngmt. 

& Utilities Dept.

bfisher@wiltonmanors.com 954-390-2190

Furnish all labor, equipment, and materials for installation of approximately 3,800 LF of new 24" 

HDPE force main from Master Lift Station No. 11 to existing DIP stub-out via open cut and horizontal 

directional drill; valves; fittings; bypassing; asphalt milling and paving; concrete work; and, all 

associated appurtenances and restoration. 

6/17/2024 11/30/2024 12/31/2024 $2,781,403.92

24-107
North Ocean Boulevard Water 

Main Pipe Enhancements

Town of Ocean Ridge

6450 N Ocean Boulevard

Ocean Ridge, FL 33435

Lisa Tropepe, P.E.

Project Engineer
ltropepe@engenuitygroup.com 561-655-1151

Furnish all labor, equipment, and materials for installation of approximately 4,000 LF of HDPE water 

main via open cut and horizontal directional drill; lateral connections; valves; fittings; hydrant 

assemblies; milling/paving; concrete work; and, all associated restoration and appurtenances.

7/8/2024 11/30/2024 12/31/2024 $2,907,980.43

24-103
Southern Outfall Pipe 

Replacement Project

Town of Lake Park

535 Park Avenue

Lake Park, FL 33403

John Wille

Capital Projects
jwille@lakeparkflorida.gov 561-881-3345

Furnish all labor, equipment, and materials for installation of approximately 1,500 LF of two (2) 60" 

HPPP stormwater pipes; 10 precast stormwater structures; 1,200 LF of PVC sanitary force main; 

removal of existing bridge and 72" corrugated aluminum stormwater pipe; asphalt milling and 

paving; concrete work; and, all associated appurtenances and restoration.

7/15/2024 5/13/2025 7/31/2025 $3,258,902.66

24-112
2nd Ave North Area Stormwater 

Improvements

Village of Palm Springs

226 Cypress Lane

Palm Springs, FL 33461

Felipe Lofaso

Public Works Director
flofaso@vpsfl.org 561-301-7037

Furnish all labor, equipment, and materials for installation of drainage and roadway Improvements 

along one (1) mile of roadway, including 5,000' of stormwater RCP (15" - 42"), 50 concrete inlets, 10 

stormwater manholes, 1,000' of RCP exfiltration trench, 3,500 SY of concrete curb & SW, 15,000 SY of 

milling/overlay, striping, sodding, and restoration.

2/17/2025 1/6/2026 2/5/2026 $4,086,599.96

City of Hollywood - Lakes Neighborhood Exfiltration Phase 1  

Previous Similar Experience as Prime Contractor (2022 - 2026)



Job # Job Name Municipality/Customer Job Description
NTP              

Date

Substantial 

Completion Date

Final 

Completion Date

Original

Contract Amount

Net Change 

Order Amount

Change Order

Reason(s)

Final

Contract Amount

Contact 

Person
Address Phone Email

(P) Prime 

or (S) Sub
PM

15-116
River Oaks Sanitary Sewer 

System

Loxahatchee River ECD                                                           

2500 Jupiter Park Drive

Jupiter, FL 33458                                             

This project consisted of the installation of approximately 4,720 LF 

of 8-inch sanitary sewer, manholes, service lateral/clean-outs, 

approximately 1200 LF of 3-inch force main and one submersible 

lift station.  Constuction also included dewatering, roadway 

reconstruction, resurfacing, MOT's, and all associated 

appurtenances. 

8/1/2015 3/1/2016 4/1/2016 $1,548,615.00 $0.00 N/A $1,548,615.00

Aaron Cutler/             

Mathews 

Consulting 

C/O LRECD

477 S. Rosemary Ave., Suite 330 

West Palm Beach, FL 33401
561-655-6175 acutler@mathewsconsulting.com P

Kevin 

Schwiderson

15-201 Lift Station # 22 Renovation

City of Margate

901 NW 66th Avenue                                      

Margate, FL 33063

This Project consisted of LS #22 renovation, including demolition of 

existing, MOT, Precast concrete manholes and valve vault 

installation, sidewalk and curb work, 10' diameter precast 

wetwell, jack and bore,8" and 12" gravity sewer, forcemain, water 

service connection, dewatering, by-pass pumping, and all 

associated appurtenances.

10/9/2015 6/13/2016 7/13/2016 $597,675.00 $25,000.00
Jack and Bore 

Extra
$622,675.00

Reddy 

Chitepu, P.E.

 901 NW 66th Avenue                                     

Margate, FL 33063
954-972-0828 rchitepu@margatefl.com P

Kevin 

Schwiderson

16-105
NE 2nd Avenue Seacrest 

Beautification Project

City of Delray Beach

100 NW 1st Avenue

Delray Beach, FL 33444    

This was a beautification project in response to requests of Del-Ida 

Park Neighborhood to provide more aesthetically pleasing 

streetscape while addressing pedestrian/bicycle safety concerns 

along a main corridor leading directly into downtown Delray 

Beach. 

3/29/2016 9/31/2016 10/31/2016 $1,862,741.95 $244,483.90 Extra City work $1,618,258.05

David 

Romano/R J 

Behar C/O 

Delray Beach

6861 SW 196th Ave., Suite 302 

Pembroke Pines, FL 33332
954-680-7771  dromano@rjbehar.com P

Kevin 

Schwiderson

16-117 Miramar Way Improvements

City of West Palm Beach  

401 Clematis Street 

West Palm Beach, FL 33401                                                                     

This project consisted of the construction of  roadway and utility 

improvements to include sanitary,  signing and marking, 

stormwater facilities, water mains, and all associated 

appurtenances.

7/1/2016 11/1/2016 12/1/2016 $567,502.50 $31,621.77 Addl Line Stops $599,124.27 Laura Le, PE

City of West Palm Beach

401 Clematis Street 

West Palm Beach, FL 33401                                                             

561-494-1040 lle@wpb.org P
Howard 

Wight

16-129

Deerfield Publix Distribution 

Center Sanitary Structure 

Rehabilitation

Icon Construction

12350 Wiles Road

Coral Springs, FL 33076

This project consisted of completing  turnkey structural repairs; 

and  rehabilitation of the interior surfaces with Calcium Aluminate 

Cementitious mix for the Lift Station and for the Septic Tanks.

11/28/2016 12/8/2016 1/30/2017 $327,250.00 $10,964.50
Extra valves, 

pump brackets
$338,214.50

 Michael 

Sclafani

Icon Construction

2350 Wiles Road

Coral Springs, FL 33076

954-240-5040 Mike@Iconconstructors.com S
Howard 

Wight

17-102 SE 2nd Street Improvements

City of Delray Beach

100 NW 1st Avenue

Delray Beach, FL 33444    

This project consisted of constructing a new pavement section, 

milling/resurfacing, curbing, parking spaces, concrete driveways, 

concrete sidewalk,

drainage piping, inlets, manholes, swale grading, landscaping 

irrigation, pavement marking/signing and lighting, for the City of 

Delray Beach.

2/7/2017 10/7/2017 11/7/2017 $1,664,396.00 $260,645.40 Contract Closeout $1,403,742.10 Begona Krane
434 Swinton Avenue 

Delray Beach, FL 33444

561-243-7000 

*4115
krane@mydelraybeach.com P

Kevin 

Schwiderson

17-111
Sunflower Townhomes Water 

Main Improvements

City of Boca Raton                                

Utility Services Dept.

1401 Glades Road                                     

Boca Raton, FL 33431                                    

This project consisted of removal and replacement of existing 

water main, 2" water services, meters, fire hydrants, milling and 

resurfacing existing asphalt, striping, reconstruction of affected 

pavement, curbs and sidewalk, site restoration, and all associated 

appurtenances.

6/30/2017 12/30/2017 1/30/2018 $825,844.75 $23,287.50
Vertical Conflict 

Deflection
$849,132.25

Lauren Burack                                                      

Utility 

Services CIP 

Manager

1401 Glades Road

Boca Raton, FL 33431
561-338-7329 lburack@myboca.us P

Howard 

Wight

17-114

AC WATER MAIN AND 

UNDERSIZED WATER MAIN 

REPLACEMENT, PHASE 3

Immokalee Water & Sewer 

District

1020 Sanitation Road                                 

Immokalee, FL 34142

Installation of approx. 420 LF of 6" PVC, 860 LF of 8" PVC, 5,085 LF 

of 10" PVC, 320 LF of 12" PVC WM; 193 LF of 10" DIP WM; 1,080 LF 

of 8" HDPE, 1,785 LF of 10" HDPE, 5,260 LF of 12" HDPE, 220 LF of 

14" HDPE WM; removal of approx. 67 tons of existing asbestos 

concrete WM; hydrants, valves, and appurtenances.

5/1/2017 6/30/2018 7/20/2018 $3,072,616.00 $219,343.50

Extra pipe, 

sitework, 

redesign

$3,291,959.50 Eva Deyo
1020 Sanitation Road                                 

Immokalee, FL 34142
239-658-3630 evadeyo@iw-sd.com P

Kevin 

Schwiderson

Previous Experience/Major Completed Projects

2016 - 2026

mailto:acutler@mathewsconsulting.com
mailto:rchitepu@margatefl.com
mailto:krane@mydelraybeach.com
mailto:lle@wpb.org
mailto:Mike@Iconconstructors.com
mailto:krane@mydelraybeach.com
mailto:lburack@myboca.us
mailto:evadeyo@iw-sd.com


17-116 Lift Station #34

Seacoast Utility Authority                                                     

4200 Hood Road,                                              

Palm Beach Gardens, Florida 

33410

Construction, testing and restoration associated with addition of 

new LS, including all pumps, piping, wet well, accessories, gravity 

sewer mains, manholes, force mains, concrete work, fencing, 

electrical and instrumentation work, conversion of existing LS to 

new manhole, removal of pumps, gravity sewer mains and 

electrical equipment.

9/1/2017 7/20/2018 8/19/2018 $643,000.00 $2,125.00

Landscape 

allowance 

deductive CO

$640,875.00 Brandon Selle
4200 Hood Road                                                

Palm Beach Gardens, FL 33410
561-627-2900 bselle@sua.com P

Howard 

Wight

17-122
Offsite Force Main Extension-

Dania Pointe
Hoar Construction

This project consisted of development of a mixed-use site which 

included off site force main, sitework, earthwork, paving and 

utilities and all associated appurtenances.

4/28/2017 5/30/2019 6/30/2019 $1,172,235.00 $44,454.38 Extra Sitework $1,216,689.38

Steven Stone                    

Senior Pre-

Construction 

Manager

111 N Orange Ave., Suite 1150                             

Orlando, FL 32801                
321-201-8704 sstone@hoar.com P

Kevin 

Schwiderson

18-101
JB'S RANCH WATER & SEWER 

INSTALLATION

PB Habilitation Center                                       

4522 S Congress Avenue

Palm Springs, FL 33461

Install MOPS Lift Station, 2200' of piping,  Connect on-site Sanitary 

Sewer Service and all associated appurtenances.
1/30/2019 8/24/2019 9/24/2019 $491,513.40 $0.00 N/A $491,513.40

Joe Lammert 

PB County 

WUD

8100 Forest Hill Blvd.                                          

West Palm Beach, FL 33413
561-493-6093 JLammert@pbcwater.com P

Howard 

Wight

18-103
Neighborhood Rd District 2 

Utility Improve

City of Lake Worth

7 North Dixie Hwy.

Lake Worth, FL 33460                         

This project consisted of the construction of  roadway 

improvements,  installation of 1600' of piping, sidewalks, signing 

and marking, stormwater facilities, water mains, and all associated 

appurtenances for the City of Lake Worth.

4/16/2018 10/30/2018 11/30/2018 $1,997,733.60 ($95,640.03)

Fire Hydrants, 

extra milling from 

contingency 

balance

$1,902,093.57 Richard Hasko

City of Lake Worth

7 North Dixie Hwy.

Lake Worth, FL 33460                         

561-586-1686 rhasko@lakeworthbeachfl.gov P
Howard 

Wight

18-112

WO#16 & 20 - Gregory 

Road/Gregory Place Stormwater 

Improvements

City of West Palm Beach  

401 Clematis Street 

West Palm Beach, FL 33401                                                                     

This project consisted of roadway and drainage improvements, 

MOT, demolition, drainage installation, and 

roadway/paving/asphalt work/installation 

11/1/2018 2/20/2019 3/15/2019 $578,000.00 $18,300.00

Additional 

Roadwork added 

by City on 

Gregory Place

$596,300.00 Laura Le, PE

City of West Palm Beach

401 Clematis Street 

West Palm Beach, FL 33401                                                             

561-494-1093 lle@wpb.org P
Howard 

Wight

18-116 Boynton Town Center (Haskell)

The Haskell Company

111 Riverside Ave.

Jacksonville, FL 32202

Provide all associated appurtenances for the installation of a lift 

station, 7047' of piping and other components for Boynton Beach 

Town Square.

5/1/2017 11/30/2018 12/30/2018 $2,882,800.00 $228,112.00 Revised scope $3,110,912.00 Chris Ware
208 NE 1st Street

Boynton Beach, FL 33435
904-545-8311 chris.ware@haskell.com S

Kevin 

Schwiderson

18-119
WO#18 - Ware Street Aerial 

Crossing

City of West Palm Beach  

401 Clematis Street 

West Palm Beach, FL 33401                                                                          

Remove and replace existing 4" Force Main Aerial Crossing of 

Canal at Ware Drive, including bypass of existing Force Main 

during construction 

1/1/2019 1/30/2019 2/10/2019 $109,400.00 ($42,400.00) N/A $67,000.00 Laura Le, PE

City of West Palm Beach

401 Clematis Street 

West Palm Beach, FL 33401                                                             

561-494-1093 lle@wpb.org P
Howard 

Wight

18-120
WO#19 - Henrieta Water Main 

Replacement

City of West Palm Beach  

401 Clematis Street 

West Palm Beach, FL 33401                                                                     

Installation of 1,000' of new 8" DIP and new Water Services to 

existing meters; abandoning existing 6" AC main and associated 

restoration

1/1/2019 3/15/2019 4/1/2019 $285,500.00 ($1,000.00) N/A $284,500.00 Laura Le, PE

City of West Palm Beach

401 Clematis Street 

West Palm Beach, FL 33401                                                             

561-494-1093 lle@wpb.org P
Howard 

Wight

19-101 WO #22 Olive Avenue

City of West Palm Beach  

401 Clematis Street 

West Palm Beach, FL 33401                                                                     

This project consisted of relocating all existing conduits and light 

poles in conflict with present work, restrain WM at all joints during 

underground work, extend casing 1' beyond the conflict structure 

and to include spacers, replace the existing 18” CMP (storm drain) 

to RCP at station 12+58.01.  

3/26/2019 4/31/2019 5/31/2019 $295,295.92 $0.00 N/A $295,295.92
Vladimir 

Jeannot

City of West Palm Beach

401 Clematis Street 

West Palm Beach, FL 33401                                                             

561-494-1107 vjeannot@wpb.org P
Howard 

Wight

19-102
Bluff's Service Valve 

Replacement Program (W1815)

Town of Jupiter                              

17403 Central Blvd, Jupiter, FL 

33458

Provide all necessary components and appurtenances to remove 

and replace 119 two inch (2”) gate valves and service valves.
5/21/2019 8/18/2019 9/17/2019 $354,910.00 $33,390.00

Additional Valves 

added by Town
$388,300.00

Steve 

Montemayor

Town of Jupiter

17403 Central Blvd               

Jupiter, FL 33458

561-741-2710 stevenm@jupiter.fl.us P
Howard 

Wight

19-104 Hacker Medical Building
Ironwood Construction Services 

LLC  

Provide sitework, water, and sewer work and all associated 

appurtenences.
3/1/2019 5/1/2019 6/1/2019 $42,800.00 ($3,000.00) N/A $39,800.00

Cary 

Glickstein

230 George Bush Blvd.

Delray Beach, FL 33483
561-279-8952 cg@ironwoodproperties.com S

Howard 

Wight

mailto:bselle@sua.com
mailto:sstone@hoar.com
mailto:JLammert@pbcwater.com
mailto:rhasko@lakeworthbeachfl.gov
mailto:lle@wpb.org
mailto:chris.ware@haskell.com
mailto:lle@wpb.org
mailto:lle@wpb.org
mailto:vjeannot@wpb.org
mailto:stevenm@jupiter.fl.us
mailto:cg@ironwoodproperties.com


19-105
Neighborhood Rd-D3 Y3 Outfall 

Project

City of Lake Worth 

301 College Street

Lake Worth, FL 33461                           

F & I approx (125 LF) of 24” reinforced concrete pipe (RCP); reline 

approx (200 LF) of 54” RCP in the easement running east from 18th 

Avenue North to the Lake Worth Lagoon; installation of precast 

baffle box & inline check valve & construction of a new seawall 

while keeping the existing drainage system in service.

5/31/2018 11/15/2018 11/30/2018 $1,221,132.50 $0.00 N/A $1,221,132.50 Richard Hasko

City of Lake Worth 

301 College Street,                                

Lake Worth, FL 33461 

561-586-1710 rhasko@LakeWorth.org P
Howard 

Wight

19-106
Lake Mangonia 42" Force Main 

Aerial Crossing

City of West Palm Beach

401 Clematis Street 

West Palm Beach, FL 33401                                                             

Provide all labor, equipment, and materials for construction of a 

new 250 LF 42" force main aerial crossing over canal connecting 

Lake Mangonia and Clear Lake, including removal of existing 42" 

PCCP force main aerial crossing.

2/20/2020 6/22/2021 8/6/2021 $3,626,620.00 $68,661.94

Various 

Additional Items 

Requested by City

$3,695,281.94 Laura Le, PE

City of West Palm Beach

401 Clematis Street 

West Palm Beach, FL 33401                                                             

561-494-1093 lle@wpb.org P
Howard 

Wight

19-107
WO # 23 Henrietta Water Main-

PH 2

City of West Palm Beach  

401 Clematis Street 

West Palm Beach, FL 33401                                 

Installation of new 1” polypipe service from new water meter to 

existing House Service Point. Relocate water source from existing 

City meter source at rear property line to new source at front 

Property Line, abandon existing rear meter in place after 

connection; and, cut/cap main in rear alley.

4/1/2019 6/30/2019 6/30/2019 $286,300.00 $13,700.00

Additional 

Services and 

Restoration

$300,000.00 Jay Kwag

City of West Palm Beach

401 Clematis Street 

West Palm Beach, FL 33401                                                             

561-494-1041 hjkwag@wpb.org P
Howard 

Wight

19-108 Avila Road Water Main

City of West Palm Beach

401 Clematis Street 

West Palm Beach, FL 33401                                                             

Installation of 500' of new water main, installation of new services, 

relocation of existing meters from rear yard to front; 

abandonment of existing 2" galvanized pipe in rear property 

easement; and, associated restoration.

10/1/2019 12/31/2019 1/18/2020 $418,600.00 ($61,200.00) N/A $357,400.00 Laura Le, PE

City of West Palm Beach

401 Clematis Street 

West Palm Beach, FL 33401                                                             

561-494-1093 lle@wpb.org P
Howard 

Wight

19-110
WO#26 - Public Works Complex 

Drainage

City of West Palm Beach  

401 Clematis Street 

West Palm Beach, FL 33401                                 

Installation of 5,000' of new Storm Drainage at Public Works 

Complex for new Parking Area.
6/1/2019 7/1/2019 9/1/2019 $269,000.00 $0.00 N/A $269,000.00

Vladimir 

Jeannot

City of West Palm Beach

401 Clematis Street 

West Palm Beach, FL 33401                                                             

561-494-1093 vjeannot@wpb.org P
Howard 

Wight

19-111
WO#24 - Currie Park Marine 

Police Water Line

City of West Palm Beach

401 Clematis Street 

West Palm Beach, FL 33401                                                             

Installation by directional drill of 600' of new 2" water main to new 

Police Dock at Intracoastal.
10/1/2019 10/30/2019 10/30/2019 $57,000.00 ($8,900.00) N/A $48,100.00

Suzanne 

Berglund

City of West Palm Beach

401 Clematis Street 

West Palm Beach, FL 33401                                                             

561-494-1075 sberglund@wpb.org P
Howard 

Wight

19-112 WO#25 - FPU 6" Cut and Cap

City of West Palm Beach  

401 Clematis Street 

West Palm Beach, FL 33401                                                                     

Cut/Cap and Abandon existing 6" water main crossing Florida 

Public Utilities property, associated MOT and Pavement 

Restoration.

10/1/2019 11/1/2019 11/19/2019 $41,000.00 ($14,000.00) N/A $27,000.00 Laura Le, PE

City of West Palm Beach

401 Clematis Street 

West Palm Beach, FL 33401                                                             

561-494-1093 lle@wpb.org P
Howard 

Wight

19-113 WO#27 - Fire Station #9

City of West Palm Beach  

401 Clematis Street 

West Palm Beach, FL 33401                                                                     

Clearing, Grading, and Site Utilities for new Fire Station 9. 10/1/2019 11/1/2019 1/15/2020 $294,800.00 ($18,000.00) N/A $276,000.00
Kevin 

Volbrecht

City of West Palm Beach

401 Clematis Street 

West Palm Beach, FL 33401                                                             

561-494-1091 kcvolbrecht@wpb.org P
Howard 

Wight

19-114 Grandview Heights

City of West Palm Beach  

401 Clematis Street 

West Palm Beach, FL 33401                                                                     

Roadway and Utility Improvements for Grandview Heights, 

including Demolition, MOT, Water Main Installation, Concrete 

Curbs and Sidewalks, and complete Roadway Restoration.

1/1/2020 7/15/2020 8/31/2020 $1,176,000.00 ($167,000.00) N/A $1,009,000.00
Cristine 

Perdomo

City of West Palm Beach

401 Clematis Street 

West Palm Beach, FL 33401                                                             

561-632-2148 cperdomo@wpb.org P
Howard 

Wight

19-201
Wellington Lift Stations 5, 39, 41, 

44, 74, & 85

Village of Wellington

12133 Ken Adams Way

Wellington, FL 33414

Complete Rehabilitation of (6) Existing Lift Stations including 

demolition, Wet Well/Valve vault installation, Piping, Electrical, 

Restoration, Bypass Pumping, and MOT.

5/1/2019 3/1/2020 4/1/2020 $2,373,600.00 ($516,000.00) N/A $1,857,600.00
Anjuli Panse, 

PE

Village of Wellington

12133 Ken Adams Way

Wellington, FL 33414

561-791-4145 apanse@wellingtonfl.gov P
Kevin 

Schwiderson

19-202

Lift Station Rehabilitation for 

Fountainview, Mediterranean, 

and Woodlands

Village of Palm Springs

226 Cypress Lane

Palm Springs, FL 33461

Rehabilitation of three (3) lift stations, demolition, new pumps, 

piping, valves, coatings, control panels, electrical work, and 

restoration.

2/1/2021 11/30/2021 12/31/2021 $1,050,427.00 ($63,570.00) Reduced Scope $986,857.00 Paul Ward

Utilities Superintendent

Village of Palm Springs

226 Cypress Lane

Palm Springs, FL 33461

561-965-6508 pward@vpsfl.org P
Kevin 

Schwiderson
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20-101
Fort Lauderdale Ph II Las Olas 

Force Main Replacement

Murphy Pipeline Contractors, Inc.

5400 S University Dr., #301

Davie, FL 33328

Installation of 16" HDPE and 10" DR-11 pipe via open cut; 

connections, plug valves, ARV structures, and all restoration 

needed to obtain final completion.

3/2/2020 8/1/2020 9/1/2020 $419,900.00 $77,129.81 N/A $497,029.81 Ed Steele

Murphy Pipeline Contractors, 

Inc.

5400 S University Dr., #301

Davie, FL 33328

954-842-4771 eds@murphypipelines.com S
Howard 

Wight

20-102
State Road A1A Water Main 

Project, Phase 2

Town of Gulf Stream

100 Sea Road

Gulf Stream, FL 33483

Installation of approximately 3,500 LF of Water Main (8") in the 

southbound lane of A1A, including all services, line stops, 

maintaining traffic, and restoring pavement per DOT specification.

5/26/2020 11/22/2020 2/5/2021 $1,948,548.00 $0.00
Reconcile 

Quantities 
$1,892,450.73 Greg Duhham

Town of Gulf Stream

100 Sea Road

Gulf Stream, FL 33483

561-276-5116 gdunham@gulf-stream.org P
Howard 

Wight

20-104
John Prince Park Ph 3 

Campground

Rosso Site Development

1302 South J Street

Lake Worth, FL 33460

Furnish & install water/sewer improvements at campground. 

Water:  3,900 LF of PVC WM (4" & 8"), 105 services, hydrants, and 

valves. Sewer:  MOPS Pump Station, concrete slab, 1,100 LF of 8" 

PVC SDR-26 main, 9 manholes, 104 services, and abandonment of 

existing septic tank. 

5/26/2020 10/26/2020 11/26/2020 $698,021.70 $23,824.00

Additional 

campsites added 

by Parks Dept.

$721,845.70 Blair Simpson

Rosso Site Development

1302 South J Street

Lake Worth, FL 33460

561-689-0889 bsimpson@rossositedevelopment.com S
JC

Solomon

20-106

Reclaimed Water Delivery 

Controls at Seminole 

Improvement District M2 Canal

Palm Beach County WUD

8100 Forest Hill Blvd.

West Palm Beach, FL 33413

Furnishing all materials, labor, and equipment necessary to 

provide reclaimed water delivery control at the SID M2 Canal; 

including addition of an automatic CLA-VAL style pressure 

sustaining valve, electrical and instrumentational modifications, 

and restoration.

2/8/2021 5/18/2021 8/21/2021 $243,700.00 $10,942.01 N/A $254,642.01
Henry 

Melendez, PE

Palm Beach County WUD

8100 Forest Hill Blvd.

West Palm Beach, FL 33413

561-493-6000 hmelendez@pbcwater.com P
Kevin 

Schwiderson

20-110
Lake Shore Drive Drainage 

Improvements

Town of Lake Park

535 Park Avenue

Lake Park, FL 33403

Installation of approximately 5,000 LF of stormwater RCP (15"-

72"), 4,000 LF of DIP water main (6"-8"), 500 LF of PVC sewer (8"), 

stormwater pump station, 18 stormwater MH's, 60,000 SF 

concrete sidewalk/driveway, 10,000 SY asphalt paving, 6,500 LF 

street lighting.

1/25/2021 2/21/2022 3/21/2022 $5,471,954.00 $1,873.07

Various 

Additional Items 

Requested by 

Town

$5,473,827.07
John 

D'Agostino

Town Manager

535 Park Avenue

Lake Park, FL 33403

561-881-3304 jdagostino@lakeparkflorida.gov P
Howard 

Wight

20-200 Lift Station 48 Rehabilitation

City of Cooper City

9090 SW 50th Place

Cooper City, FL 33328

Complete Rehabilitation of Existing Lift Station, including 

Demolition, Wet Well/Valve vault installation, Piping, Pumps, and 

Electrical; abandonment of existing force main; directional drill 

installation of new sanitary sewer and force main; services; 

asphalt/concrete work and restoration; and, MOT.

10/19/2020 2/16/2021 3/16/2021 $389,000.00 ($8,005.80)
City reduction in 

scope of work
$381,690.20

Mike Bailey, 

PE

City of Cooper City

9090 SW 50th Place

Cooper City, FL 33328

954-434-5519 mbailey@coopercityfl.org P
Kevin 

Schwiderson

20-303
Fire Station #9 Fabric Structure 

Canopy

City of West Palm Beach  

401 Clematis Street 

West Palm Beach, FL 33401                                                                      

Provide all labor, equipment, and materials for fabrication and 

installation of a fabric-covered canopy structure at the City's Fire 

Station #9.

1/31/2022 2/17/2022 3/17/2022 $118,500.00 N/A N/A $118,500.00
Don 

Gustafson

City of West Palm Beach  

401 Clematis Street 

West Palm Beach, FL 33401                                                                      

561-494-1093 dgustafson@wpb.org P
Howard 

Wight

21-101

Neighborhood Road Program, 

District 2, Year 4 Roadway & 

Utility Project

Rosso Site Development

1302 South J Street

Lake Worth, FL 33460

Furnish & install utility improvements, including 3,300 LF of C-900 

PVC water main (6" & 8"), tapping sleeves and valves, gate valves, 

services, ARV manholes, drainage structures, line stops, hydrants, 

meter boxes, connection to existing water main, removal of 1,250 

LF of existing 4" water main, and grouting/abandonment of 1,500 

LF of 4" and 6" water main. 

2/4/2021 5/4/2021 6/4/2021 $475,125.00 $19,100.00 N/A $494,225.00 Blair Simpson

Rosso Site Development

1302 South J Street

Lake Worth, FL 33460

561-689-0889 bsimpson@rossositedevelopment.com S
Howard 

Wight

21-102
Olympus Drive Force Main & Low 

Pressure Sewer Replacement

Loxahatchee River ECD                                                           

2500 Jupiter Park Drive

Jupiter, FL 33458                                             

Furnish all labor, equipment, and materials necessary for 

installation of 2,070 LF of 8" force main and 785 LF of low-pressure 

force main by open cut and horizontal directional drill; asphalt, 

concrete, sidwalk, curb work; removal of existing force main, 

maintenance of traffic, testing, and all restoration.

3/22/2021 1/7/2022 4/13/2022 $483,200.00 $20,400.00

Additional 

Restoration and 

ARV's 

$503,600.00 Kris Dean, P.E.

Loxahatchee River ECD                                                           

2500 Jupiter Park Drive

Jupiter, FL 33458                                             

561-741-2352 kris.dean@lrecd.org P
JC

Solomon

21-105

The Tuscany of Palm Beach 

Paving and Drainage 

Improvements

The Tuscany of Palm Beach

3570 South Ocean Blvd.

Palm Beach, FL 33480

Furnish all labor, equipment, and materials necessary for paving 

and drainage improvements, including demolition, maintenance of 

traffic, storm drainage piping (6" - 18"), drainage inlets, control 

structure, asphalt paving, sodding, striping, and restoration.

3/9/2021 8/31/2021 10/31/2021 $493,768.50 $16,719.00 N/A $510,487.50
Johan 

Oberholzer

The Tuscany of Palm Beach

3570 South Ocean Blvd.

Palm Beach, FL 33480

561-585-9404 tuscanypbmgr@campbellproperty.com P
Kevin 

Schwiderson

21-108

Town of Briny Breezes 

Water Main 

Relocation - District 4

Town of Briny Breezes

4802 N Ocean Blvd.

Briny Breezes, FL 33435

Furnish all labor, equipment, and materials necessary for 

relocation and replacement of 1" potable water main and services 

to meter boxes, tie-in to 2" water main, maintenance of traffic, 

asphalt paving, sodding, striping, and restoration.

5/26/2021 11/26/2021 12/26/2021 $222,011.00 $79,725.00

Owner requested 

additional 6,615 

SY of asphalt mill 

and overlay

$301,736.00

William

Thrasher, 

ICMA-CM

Town of Briny Breezes

4802 N Ocean Blvd.

Briny Breezes, FL 33435

561-272-5495 bbmanager1963@yahoo.com P
Howard 

Wight
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21-103
Boynton Beach 

FM Isolation Valves

City of Boynton Beach

Utilities Department

124 E Woolbright Road

Boynton Beach, FL 33435

Furnish all labor, equipment, and materials for installation of three 

(3) 36" plug valves and valve vaults for existing 36" force main; 

including temporary bypassing with line stops, excavation, backfill, 

all appurtenances, and restoration.

5/6/2021 6/21/2022 8/19/2022 $898,775.00 $23,708.00
Owner requested 

additions
$922,483.00

Scott 

Richards, P.E.

200 East Robinson St., Ste. 1400

Orlando, FL 32801
(407) 478-4642 srichards@carollo.com P

JC

Solomon

21-107
Lakeview Avenue Sanitary Sewer 

Replacement Ph. 1

City of West Palm Beach  

401 Clematis Street 

West Palm Beach, FL 33401                                                                      

Furnish all labor, equipment, and materials for replacement of 

existing sanitary sewer, including demolition, 

removal/plugging/grouting existing pipe, installation of new PVC 

sanitary sewer (500 LF), RCP storm pipe (100 LF), PVC storm pipe 

(100 LF), MOT, asphalt paving, sidewalks, and restoration.

1/3/2022 6/3/2022 8/3/2022 $920,490.00 $192,360.67
Owner requested 

additions
$1,112,850.67

Allen Green, 

P.E.

Sr. Project 

Engineer 

City of West Palm Beach  

401 Clematis Street 

West Palm Beach, FL 33401                                                                      

(561) 494-1088 agreen@wpb.org P
Howard 

Wight

20-108 Minor Drainage Repair

Town of Gulf Stream

100 Sea Road

Gulf Stream, FL 33483

Furnish all labor, equipment, and materials for drainage repairs, 

including street widening, removal and replacement of concrete 

curb, sidewalk, driveway, and landscaping, patch top of structure 

walls, install brick paver driveways, grading, and sodding.

11/1/2020 12/1/2020 1/1/2021 $339,091.00 -$84,331.70
Owner requested

scope reduction
$254,759.30 Greg Duhham

Town of Gulf Stream

100 Sea Road

Gulf Stream, FL 33483

561-276-5116 gdunham@gulf-stream.org P
Howard 

Wight

21-200 PBC LS 393, 1023, 8168

Palm Beach County WUD

8100 Forest Hill Blvd.

West Palm Beach, FL 33413

Furnish all labor, equipment, and materials for installation of three 

(3) lift stations complete with wet wells, valve vaults, pumps, 

piping, bypass pumps, control panels, and coatings; electrical 

work; concrete work; fencing; and, all associated appurtenances 

and restoration.

9/21/2021 7/7/2022 8/6/2022 $1,297,650.00 -$214,849.55
Owner deleted 

portion of project
$1,082,800.45

Duane 

Palumbo, P.E.

Palm Beach County WUD

8100 Forest Hill Blvd.

West Palm Beach, FL 33413

561-906-4551 dpalumbo@pbcwater.com P
Kevin 

Schwiderson

21-202 Palm Club Sanitary Lift Station

Man-Con, Inc.

3460 SW 11th Street

Deerfield Beach, FL 33442

Furnish all labor, equipment, and materials for installation of lift 

station complete with wet well, valve vault, pumps, piping, bypass 

pump, control panel, coatings; electrical work; concrete work; 

fencing; and, all associated appurtenances.

5/6/2021 3/1/2022 4/1/2022 $478,400.00 $13,437.85
Owner requested 

additions
$491,837.85

Anthony

Mancini

Man-Con, Inc.

3460 SW 11th Street

Deerfield Beach, FL 33442

561-866-0490 anthonym@mancon.ws S
Kevin 

Schwiderson

21-203
Juno Street Stormwater Pump 

Station

Town of Jupiter

17403 Central Blvd.

Jupiter, FL 33458

Furnish all labor, equipment and materials for installation of new 

stormwater pump station, effluent & jellyfish filtration structures, 

11 stormwater manholes, 1,500 LF of new RCP storm drain (48" & 

36") with steel casing via jack and bore, abandonment of existing 

utilities, asphalt, concrete, curb, sidewalk, and all restoration

10/14/2021 3/29/2023 5/8/2023 $3,499,869.00 -$186,416.57

Deduction for 

unused portion of 

Contingency 

Allowance 

$3,313,452.43
Amanda

Barnes, PE

Town of Jupiter

17403 Central Blvd.

Jupiter, FL 33458

561-741-2537 amandab@jupiter.fl.us P
JC

Solomon

21-106 Bluewater Cove Subdivision

Ironwood Development, Inc.

1118 Waterway Lane

Delray Beach, FL 33483  

Furnish all labor, equipment and materials for installation of 

approximately 2,200 LF new water main (6" & 8"),  sanitary sewer, 

MOPS lift station, grading for new house pads and lots, significant 

clearing and grubbing, asphalt milling/paving, concrete 

curb/sidewalk, brick pavers, and all restoration.

4/7/2022 7/24/2023 8/24/2023 $1,487,309.50 $201,605.33

Various owner

requested 

additions

$1,688,914.83
Cary 

Glickstein

Ironwood Development, Inc.

1118 Waterway Lane

Delray Beach, FL 33483  

561-441-0222 cg@ironwoodproperties.com P
JC

Solomon

22-101
Colonial Estates Mobile Home 

Park Water Main Replacement

Colonial Estates MHP

12375 S Military Trail

Boynton Beach, FL 33436

Furnish all labor, equipment and materials for installation of 

approximately 12,500 LF of new water main, 190 new single and 

double water services to mobile homes, hydrants, interconnect to 

City water system, demolition of existing water treatment plant

9/1/2022 8/31/2023 9/25/2023 $2,096,750.00 $106,710.71

Various owner

requested 

additions

$2,203,460.71
Frank

Tripicchio

Colonial Estates MHP

12375 S Military Trail

Boynton Beach, FL 33436

561-738-0620 ftripicchio@cbbel.com P
JC

Solomon

22-100

Pines Village Water Main 

Improvements Phase II & Septic 

Tank Conversion

City of Pembroke Pines

8300 S Palm Drive

Pembroke Pines, FL 33025

Furnish all labor, equipment and materials for installation of 

approximately 42,000 LF new PVC water main (6" & 8"); 10,000 LF 

PVC sanitary sewer (6" & 8"); 18 sanitary MH's; MOPS LS; 816 

water services/meters; abandonment of 94 existing septic tanks; 

150,000 SY of milling/paving; curb, sidewalks

8/13/2022 7/29/2024 8/30/2024 $12,508,814.00 -$400,163.70

Final Balancing 

Change Order for 

Contract 

Underruns

$12,108,650.30

George

Wrves,

Asst. Director 

Utilities 

City of Pembroke Pines

8300 S Palm Drive

Pembroke Pines, FL 33025

954-518-9045 gwrves@ppines.com P
Kevin 

Schwiderson

23-100

Repairs and Emergency Services 

for Water Distribution, 

Wastewater Collection & 

Stormwater Utility Systems

Village of Palm Springs

226 Cypress Lane

Palm Springs, FL 33461

Furnish all labor, equipment, and materials for installation of 12" 

and 6" DIP water main, restraints, line stops, and fittings to allow 

for relocation of Village utilities; concrete removal and 

replacement; milling and paving; and, all associated restoration 

and appurtenances. 

4/14/2023 8/4/2024 8/29/2023 $383,233.75 $383,233.75 N/A $383,233.75
Andrew

Klausner

Village of Palm Springs

226 Cypress Lane

Palm Springs, FL 33461

561-584-8200 aklausner@vpsfl.org S
Jodi

Feliu

23-107
Town of Palm Beach Shores 

Paving & Drainage Project

Wynn & Sons Construction, Inc.

7268 Belvedere Road

West Palm Beach, FL 33411

Furnish all labor, equipment, and materials for installation of 

approximately 270 LF of 12" ADS drainage pipe; connections to 

existing drainage structure; precast concrete inlets and 

stormwater manholes; and, all required restoration.

11/30/2023 12/20/2023 12/31/2023 $126,500.00 $0.00 N/A $126,500.00
Rick

Volpe

Wynn & Sons Construction, Inc.

7268 Belvedere Road

West Palm Beach, FL 33411

561-686-6077 rick.wynnandsons@yahoo.com S
Jodi

Feliu

mailto:lle@wpb.org


23-101
Lucerne Lakes Valves and Valve 

Replacements

Palm Beach County WUD

8100 Forest Hill Blvd.

West Palm Beach, FL 33413

Furnish all labor, equipment, and materials for installation of 16 

large diameter water main and force main valves (6" - 20") 

throughout PBCWUD service area; 22 line stops (4" - 20") and 

bypassing; MOT; asphalt milling/paving; concrete curb & 

sidewalks; and, restoration. 

11/6/2023 7/1/2024 7/31/2024 $1,496,834.00 -$158,703.64

Final Balancing 

Change Order for 

Contract 

Underruns

$1,338,130.36
Joe 

Tanacredi, PE

Palm Beach County WUD

8100 Forest Hill Blvd.

West Palm Beach, FL 33413

561-493-6088 jtanacredi@pbcwater.com P
JC

Solomon

24-105
Greenbriar Park Offsite Force 

Main Extension

Village of Wellington

12133 Ken Adams Way

Wellington, FL 33414

Furnish all labor, equipment, and materials for installation of new 

MOPS Lift Station; approximately 1,800 LF of new 3" HDPE force 

main via open cut and horizontal directional drill; force main 

lateral to future restroom site; fencing; all associated 

appurtenances; and, restoration.

7/29/2024 10/8/2024 10/24/2024 $347,128.00 -$2,499.00

Final Balancing 

Change Order for 

Contract 

Underruns

$344,629.00
Kyle

Burg, PE

Village of Wellington

12133 Ken Adams Way

Wellington, FL 33414

561-718-1516 kburg@wellingtonfl.gov P
Max

McClure

23-102
Town of Hypoluxo Septic to 

Sewer Progressive Design-Build

City of Boynton Beach

Utilities Department

124 E Woolbright Road

Boynton Beach, FL 33435

Furnish all labor, equipment, and materials for installation of 

approximately 1,500 LF of 8" gravity sewer main (PVC & DIP); 600 

LF of 4" low pressure force main (PVC); laterals; cleanouts; tie-ins 

to existing force main; seven precast concrete sanitary manholes; 

two precast concrete lift stations (wet wells, electrical, 

instrumentation); asphalt milling & paving, striping; concrete 

work; and, restoration.

4/26/2024 11/25/2024 12/20/2024 $2,485,026.69 -$68,881.41

Final Balancing 

Change Order for 

Contract 

Underruns

$2,416,145.28
Jose

Huertas, PE

City of Boynton Beach

Utilities Department

124 E Woolbright Road

Boynton Beach, FL 33435

561-742-6486 huertasj@bbfl.us P
JC

Solomon

24-104
Lift Station No. 11 Force Main 

Project

City of Wilton Manors

2020 Wilton Drive

Wilton Manors, FL 33305

Furnish all labor, equipment, and materials for installation of 

approximately 3,800 LF of new 24" HDPE force main from Master 

Lift Station No. 11 to existing DIP stub-out via open cut and 

horizontal directional drill; valves; fittings; bypassing; asphalt 

milling and paving; concrete work; and, all associated 

appurtenances and restoration. 

6/17/2024 11/30/2024 12/31/2024 $2,804,437.50 -$23,033.58

Final Balancing 

Change Order for 

Contract 

Underruns

$2,781,403.92
David

Archacki

City of Wilton Manors

2020 Wilton Drive

Wilton Manors, FL 33305

954-390-2190 darchacki@wiltonmanors.com P
Jodi

Feliu

24-107
North Ocean Boulevard Water 

Main Pipe Enhancements

Town of Ocean Ridge

6450 N Ocean Boulevard

Ocean Ridge, FL 33435

Furnish all labor, equipment, and materials for installation of 

approximately 4,000 LF of HDPE water main via open cut and 

horizontal directional drill; lateral connections; valves; fittings; 

hydrant assemblies; milling/paving; concrete work; and, all 

associated restoration and appurtenances.

7/8/2024 11/30/2024 12/31/2024 $2,483,990.60 $423,989.83 N/A $2,907,980.43
Lynne

Ladner

Town of Ocean Ridge

6450 N Ocean Boulevard

Ocean Ridge, FL 33435

561-732-2635 lladner@oceanridgeflorida.com P
Max

McClure

24-110
Pines Boulevard 24" Water Main 

Relocation

City of Pembroke Pines

8300 S Palm Drive

Pembroke Pines, FL 33025

Furnish all labor, equipment, and materials for relocation of 24" 

DIP water main and offsets, including 24" insertion line stops, new 

24" gate valves and restraints, re-connection to existing water 

main, and restoration.

9/1/2024 12/31/2024 1/31/2025 $433,385.00 -$192,254.15

Final Balancing 

Change Order for 

Contract 

Underruns

$241,130.85

George

Wrves,

Asst. Director 

Utilities 

City of Pembroke Pines

8300 S Palm Drive

Pembroke Pines, FL 33025

954-518-9045 gwrves@ppines.com P
JC

Solomon

24-103
Southern Outfall Pipe 

Replacement Project

Town of Lake Park

535 Park Avenue

Lake Park, FL 33403

Furnish all labor, equipment, and materials for installation of 

approximately 1,500 LF of two (2) 60" HPPP stormwater pipes; 10 

precast stormwater structures; 1,200 LF of PVC sanitary force 

main; removal of existing bridge and 72" corrugated aluminum 

stormwater pipe; asphalt milling and paving; concrete work; and, 

all associated appurtenances and restoration.

7/15/2024 5/13/2025 7/31/2025 $3,450,696.30 -$191,793.64

Final Balancing 

Change Order for 

Contract 

Underruns

$3,258,902.66
John

Wille

Town of Lake Park

535 Park Avenue

Lake Park, FL 33403

561-881-3345 jwille@lakeparkflorida.gov P
JC

Solomon

24-112
2nd Ave North Area Stormwater 

Improvements

Village of Palm Springs

226 Cypress Lane

Palm Springs, FL 33461

Furnish all labor, equipment, and materials for installation of 

drainage and roadway Improvements along one (1) mile of 

roadway, including 5,000' of stormwater RCP (15" - 42"), 50 

concrete inlets, 10 stormwater manholes, 1,000' of RCP exfiltration 

trench, 3,500 SY of concrete curb & SW, 15,000 SY of 

milling/overlay, striping, sodding, and restoration.

2/17/2025 1/6/2026 2/5/2026 $3,999,194.20 $87,405.76

Various owner

requested 

additions

$4,086,599.96

Felipe

Lofaso,

Public Works 

Director

Village of Palm Springs

226 Cypress Lane

Palm Springs, FL 33461

561-301-7037 flofaso@vpsfl.org P
Max

McClure



FOSTER MARINE CONTRACTORS, INC. 
LIST OF REFERENCES 

City of West Palm Beach 
401 Clematis St. 

West Palm Beach, FL 33401 
Laura Le, P.E., Utilities Engineer 
O 561-494-1040 F 561-494-1117 

lle@wpb.org 

City of Lake Worth 
7 North Dixie Hwy. 

Lake Worth, FL 33460 
Giles Rhoads, P.E., Ut. Engineer 
O 561-586-1640 F 561-533-7343 

grhoads@lakeworth.org 

Town of Gulf Stream 
100 Sea Road 

Gulf Stream, FL 33483 
Greg Dunham, Town Manager 

O 561-276-5116 F 561-737-0188 

gdunham@gulf-stream.org 

Town of Lake Park 
535 Park Avenue 

Lake Park, FL 33403 

John D’Agostino, Town Manager  

O 561-881-3314 
jdagostino@lakeparkflorida.gov 

Town of Ocean Ridge  
6450 N Ocean Blvd.  

Ocean Ridge, FL 33435 
Tracey Stevens 

O 561-732-2635 F 561-737-8359 
tstevens@oceanridgeflorida.com 

City of Greenacres 
5800 Melaleuca Lane 
Greenacres, FL 33463 

Monica Powery 
O 561-642-2054 F 561-243-7060 
mpowery@ci.greenacres.fl.us 

Seacoast Utility Authority  
4200 Hood Road 

Palm Beach Gardens, FL 33410  
Brent Weidenhamer, P.E. 

O 561-627-2900 F 561-624-2839 
bweidenhamer@sua.com 

Palm Beach Co. Water Utilities Department  
8100 Forest Hill Blvd. West 

Palm Beach, FL 33416  
Joseph Tanacredi, P.E. 

O 561-493-6088 F 561-493-6060 
jtanacredi@pbcwater.com  

City of Pembroke Pines 
8300 S Palm Drive 

Pembroke Pines, FL 33025  
George Wrves 

O 954-518-9045  
gwrves@ppines.com 

Village of Wellington 

12133 Ken Adams Way 
Wellington, FL 33414 

Anjuli Panse, P.E., Sr. Engineer 
O 561-791-4145 F 561-791-4045 

apanse@wellingtonfl.gov 

City of Lauderdale Lakes 
4300 NW 36th St. 

Lauderdale Lakes, FL 33319 
Ronald Desbrunes, P.E. 

O 954-535-2778 F 954-535-1892 

ronaldd@lauderdalelakes.com 

Broward Co. Water & Wastewater Services 
2555 Copans Road 

Pompano Beach, FL 33069 
Pat MacGregor, P.E. 

O 954-831-0904 F 954-831-3247 

pamacgregor@broward.org 

R J Behar & Company 
6861 SW 196th Ave., Ste. 302 

Pembroke Pines, FL 33332 
David Romano 

O 954-680-7771 F 954-680-7781 
dromano@rjbehar.com 

Kimley-Horn 

8201 Peters Road, Suite 2200 
Plantation, FL 33324 

  Marissa Maring, P.E. 
O 954-535-5100 

Marissa.maring@kimley-horn.com 

Mock Roos 
5720 Corporate Way 

West Palm Beach, FL 33407  
John Leemon 

O 561-683-3113 F 561-478-7248 

john.leemon@mockroos.com 

Baxter & Woodman 
477 S Rosemary Ave. West 

Palm Beach, FL 33401  
Rebecca Travis, P.E. 

O 561-655-6175 F 561-655-6179 
rtravis@baxterwoodman.com 

Town of Jupiter 
17403 Central Blvd. 
Jupiter, FL 33458 

Steven Montemayor 
O 561-741-2352 F 561-575-7785 

stevenm@jupiter.fl.us 

Engenuity Group 

1280 N Congress Ave., Ste. 101 
West Palm Beach, FL 33409  

Lisa Tropepe, P.E. 
O 561-655-1151 F 561-832-9390 

ltropepe@@engenuitygroup.com 

mailto:lle@wpb.org
mailto:grhoads@lakeworth.org
mailto:gdunham@gulf-stream.org
mailto:jdagostino@lakeparkflorida.gov
mailto:tstevens@oceanridgeflorida.com
mailto:mpowery@craventhompson.com
mailto:bweidenhamer@sua.com
mailto:mkgleman@pbcwater.com
mailto:gwrves@ppines.com
mailto:apanse@wellingtonfl.gov
mailto:ronaldd@lauderdalelakes.com
mailto:pamacgregor@broward.org
mailto:dromano@rjbehar.com
mailto:Marissa.maring@kimley-horn.com
mailto:john.leemon@mockroos.com
mailto:rtravis@baxterwoodman.com
mailto:stevenm@jupiter.fl.us
mailto:kris.dean@loxahatcheeriver.org


Attachment “E” 

Equipment List 



 FIELD CODE MODEL/YEA
R DESCRIPTION SERIAL NUMBER

P-38 2008 2008 GMC 5500 Topkick 1GDE5E3988F403260

P-41 2007 GMC Lrg Truck C5500 1GDE5E3967F420363

P-60 2017  2017 GMC Sierra 2500 Crew Cab w/ Utility Bed 1GT12REG0HF115456

P-63 2005 2005 Ford Pickup 1FTRF12295NA03368

P-64 2017 2017 Ford F-250 1FT7W2BT6HED23807

P-67 2020 Silverado MD (White) 1HTKJPVK8LH165988

P68 2020 Express Van (White) 1GB3GSCG8K1266557

P-69 2020 Chevy 5500 1HTKHPVK3LH355466

P-72 2022 2022 F350 TREMOR 1FT8W3BT2NEC53020

P-73 2022 2022 Chevy Silverado Medium 1HTKJPVM1NH576279

P-74 2004 2004 Ford Ranger 1FTYR10E34PA90381

P-75 2022 2022 GMC Denali Truck 1GTU9FE34NZ166263

P-76 2023 2023 FORD F350 1FT8X3BT2PEE11792

D-1 2000  Mack Dump Truck 1M2P270C2YM048157

D-5 1993  Ford Dump Truck 1FDWK74C9PVA39910

D-6 2016  Mack Dump Truck 1M2AX07C5GM025345

FTR-3 1998 International 4700 FUEL TRUCK (AUTO) 1HTSCAAL7WH492828

LWB-4 2015  Mack Tractor Trailer 1M1AN07Y8FM019625

SB-1 1993 International - Sandblast Truck 1HTSCPMM8PH496007

WT-3 2006 2006 Chevy Water Truck 1GBJ7C1376F418835

WT-4 1995 1995 Ford 1FDNF80C8SVA11097

VAC-4 2005 Vactor 2FZAATDC85AU85042                                              
Model 211015

VAC-5 2009 F650 Super Duty 3FRNF65B49V188904

FOSTER MARINE CONTRACTORS, INC. - EQUIPMENT LIST

PICKUP TRUCKS

LARGE TRUCKS 



GC-1 2003 GOLF CART w/ utility bed Model #37AS640A103 1A243B00012000

BH-5 2002 PC-300-LC-7                                                   Komatsu 
Excavator A85251

BH-6 2004 PC-228-USLC-3                                                    Excavator 31263

BH-8 2006 JohnDeere 225C LC Serial No. FF225CX500458

BH-9 2008 JohnDeere 135C-RTS Hydraulic Excavator FF135CX300984

BH-10 2006 JohnDeere 135C-RTS Hydraulic Excavator FF135CX300562

BH-11 (chaz) 2015 CAT 305 Hydraulic Excavator DJX00573

BH-12 2018 Kubota KX080 Excavator 36482

BH-13 2020 Yanmar ViO55-6A Excavator AG583

BH-14 2019 CAT 308-07CR Hydraulic Excavator GG801260

BH-17 2023 Doosan DX350LCR-7 Develon Crawler Excavator CECGB-010004

L-4 2002 938 G Cat Wheel Loader 6WSO3157

L-5 2003 Cat Skid Steer Loader                                      MOD  242D CMB01201

L-6 2004 Komatsu WA 200                                                                      
19613 65322

L-13 2014 CAT Track Loader  299DXHP JST00874

L-14 2014 Komatsu - WA200-7  Wheel Loader 80073

L-15 BOB CAT

L-17 2016 Komatsu WA270-8 Loader 83094

L-19 2021 Kubota Wheel Loader  R640R41 KBC5Z63CVMZF10323

L-20 2021 Kubota Compact Wheel Loader                  KBCZ052CHM1H60848

LB-6 2008 2008 John Deere 310SJ 4x4 Loader Backhoe T0310SJ167572

CO-2 1998 Vibratory Compactor                                        Ingersol Rand DD-
22                                                            156267

C0-3 Bomag BW 145DH-3Vib.SingleDrum Roller 901581481163

R-1 Stone Roller - SR2500 SN: 1211105

R-2 2017 Cat CB22B Asphalt Compactor SN: 28200183

R-3 2010 Bomag BW 90 AD-2 Roller SN: 101460541024

DZ-2   (chaz) 2015 CAT D5K2  Track Tractor KYY01525

BACKHOE

LOADERS

LOADERS / BACKHOES

ROLLER / COMPACTOR

DOZER

GOLF CARTS



DR-1 2008 Homemade Drill Rig DR1CHAZ

TR-1 1999 New Holland Challenger Tractor 094299B                                                         
Model 3930-K2RMHF79

FL-4 ?? Tailift FD35P                                                                   
FORKLIFT 320376B

FL-5 2014 Genie Compact Rough Terrain TeleHandler  GTH5519 GTH5514B-635

 AC-2 2000 185 H 150 PSI Sullair 4133883

 AC-3 2002 185 H  Sullair Compresser 4138807

 AC-4 2007  Compresser  Model 260DVQ-JD 200608160102

 CD-1  Milwaukee Core Drill 798C605110118

 LT-1  Nite Lite Trailer w/Lite 0238

SP-5 2009 Spraymate 35C 1S9BA15C08P616001 Machine#21705

T-1 1987 9 Ton Interstate Trailer 1JK0DT20XHA090043

T-2 2003 Blastoff Trailer Pressure Cleaner (yellow) Udor Press 
Pump/5000PSI

B003452203                                            
Model GRC2135S Wis. Motor W21250

T-3 2002 20 Ton Tilt Equipment Trailer                                                 1R9PT25222M356095

T-5 HMADE Tack Trailer (Blk) NOV1N0200371828

T-6 HMADE Gray Utility Trailer                                                               1230 
lbs NOV1N0200371831

T-7 HMADE Storage Box Trailer T7CHAZ

T-8 HMADE Flat  Trailer T8CHAZ

T-9 2005 Emerson 6 Ton Trailer 1E9CH16214L252204

T-13 2003 Anderson 4YNBN162830017729

T-15 Yellow Tilt Trailer T15CHAZ

T-19 2011 BRUTE 35' GOOSE TRAILER W 24' FLAT DECK 1B9GF48211B663164

T-21 2003 Wells Cargo - 15 x 8 White enclosed Trailer 1W4200G2041105615

T-22 1998 Enclosed Trailer 2 Car Trailer 1S9ER2628WE468657

T-23 2019 Globe Trailer TMISC (LWB-4) 1G9BN5336KB336570

T-24 Deck Trailer (Novae Sure-Trac) 5JW1U2427N3354047

BP-1 2002 Silent Knight Thompson Pump TSV-253 John Deer Model# 
4D45DF150B 1T9BH14214P634086

BP-2 2005 Silent Knight Thompson Pump                             6TSV-DJDST-
45D-MC 1T9BH13255P634201

BP-3 2007 No Enclosure Thompson 6" Pump 1T9BH13257P634260

DRILL RIG

TRACTORS

FORKLIFT

TRAILERS

PUMPS

GRADERS



BP-4 2003 (United Rental) Gorman Rupp 6" Pump  PA8060- Model 40450 
ESP 1265277N  Trailer#16MPF08273D033957

WP-1 1993 8'' Thompson Vacuum Pump 8V-31

WP-2 1994 12'' Thompson Wellpoint Pump 12V-561

WP-4 2001 Cat Pump 5000 PSI@96 PM 3507

WP-5 2003 12'' Thompson Wellpoint Pump 12R DDS 6913                                                           
12V-848

WP-6 1997  Cornell Jet Pump Pump Code: 3HA-F16R-D                    
Serial No.  153571

WP-8 Thompson 12" Rotary Wellpoint Pumb V1125

WP-9 Hydralic Unit Pump serial # 35HPU65

WP-11 Vacuum Assisted,Electric Trash Pump 9218

 DP-1 USED Wacker Mud Diaphram 3" Model PD3A   Serial No. 5163690

 DP-2 2000 Wacker Mud Diaphram 3" 5159615  Model PDT3A

 DP-3 USED MultiQuip Diaphram Pump (4 hpr Honda) Model No. 306HA   Serial No. PO46105

 LPC-1 USED Wacker Plate Compactor (MEDIUM) Model BPU3050A  Serial No. 1665525

 LPC-2 2007 Plate Compactor  Model BPU 3545A  Serial No. 012

 LPC-3 Wacker Plate Compactor           Serial No 1539236

 LPC-4 Large Plate Compator SN: 10609413

 LPC-5 Large Plate Compator SN: 10609411

 SPC-1 2002 Wacker Plate Compactor    Model WP1550 Serial No. 5343533

 SPC-2 2005 Wacker Plate Compactor 5509007   Model WP1550W

 SPC-4 2008 Wacker Plate Compactor WP1500 SN: 5434429

 TCP-1 2010  Koshin 3 In Trash Pump Serial # 00101030

 TCP-6 USED mUltiQuip Trash Pump (8 hpr Honda) Model No. QP-3TH Serial No. 3TH-6147

 TCP-7 USED 4" Pump Honda NO NUMBERS

 TCP-10 USED 3" Honda Pump Serial # WABJ-1113291

 TCP-11 2020 Wacker 3" Trash Pump  PT3A Serial # 24244077

 PP-1 USED Pressure Pump N/A

 PP-2 USED Wheeler Rex - Pressure Pump N/A

 PP-3 USED Blast-Off Pressure Pump w/ water tank HC0586HLT   Serial No. 061155

 VH-1 2006 SP-50 Manual Steer Vibratory Hammer 06U217

PC-2 Pressure Cleaner 5000 PSI (portable)                                      
B5550 KG TEA 500

PC-3 Pressure Cleaner 5000 PSI (portable)CGPB-5050-HE   CL92.5

PC-4 Pressure Cleaner 5000 PSI (Gas 24HP) PE-5024HWEBSGEN                     

PC-5
Pressure Cleaner 3500/5.5 GPM                                 Hurri-

Clean Seial Number. 061222

Transfer Pump

PRESSURE PUMPS

VIBRATORY HAMMER/SCREENERS

PRESSURE CLEANERS

STREET SAW

PLATE COMPACTORS - SMALL, LARGE, DIAPHRAM, TRASH



SS-1 Honda Street Saw 9hpr Serial No. EG0300587

SS-2 Target MC-18 5A Screw Serial No. 000000483017

SS-3 DS18-13H SN: 130110234

CS-14 Stihl Cut Off Saw TS420 Serial No. 168864096

CS-15 Stihl Cut Off Saw TS420 Serial No. 174436671

CS-16 Stihl Cut Off Saw TS420 Serial No. 174436691

CS-17 Stihl Cut Off Saw TS800 Serial No. 66309055

CS-18 Stihl Cut Off Saw TS420 Serial No. 177557844  

CS-19 Stihl Cut Off Saw TS420 Serial No. 177557851

CS-20 Stihl Cut Off Saw TS420 Serial No. 177557843

CS-21 Stihl Cut Off Saw TS420

CS-22 Stihl Cut Off Saw TS420 Serial No. 183753964

CS-23 Stihl Cut Off Saw 14 " TS420 Serial No. 185943471

CS-24 Stihl Cut Off Saw 14 " TS420 Serial No. 185943580

CS-25 Stihl Cut Off Saw TS420 Serial No. 187743668

CS-26 Stihl Cut Off Saw TS420 Serial No. 187743692

 CHS-1 Stihl Chain Saw MS5441 Serial No. 30030088922

 CHS-2 Stihl Chain Saw MS361 Serial No. 30030088921

 CHS-3 Stihl Chain Saw MS5441 Serial No. 30030088921

 CHS-5 Poulan Chain Saw P3314 N/A

 CHS-6 Chain Saw MS361-20" Serial No. 275929409

 CHS-7 Echo Model CS370   14" Serial No C08911057993

 CHS-8 Homelight 14" Electric Chain Saw UT43100 N/A

 CHS-9 Echo Chain Saw CS-4400 NONE

 CHS-10 Stihl Chain Saw MS660 (24 in.) NONE

 BL-1 General   31547

 BL-2 Hurco Rip Cord 0302807-15

 BL-3 Manhole Blower N/A

 BL-4 Allegro Blower N/A

 BL-5 Allegro Blower N/A

 BL-6 Rip Cord M.H. Ventilator                                                                     N/A

 BL-7 Rip Cord M.H. Ventilator                                                                     
Hurco Tech Model 18H/Honda 5HPGXV140

 BL-8 General - Electric Blower N/A

 BL-9 Pipcord Blower Serial No. 101107-11

 W-2 Miller Matic 350P Welder Serial # LG093471B

 W-3  Millermatic 252 Welder MIL907321

 W-4 Miller BobCat 250 Welder Serial # 228-108-D

 W-5 Miller Diesel Welder 2250 KE726960

 IN-1 Topcon - Green Lable 5Y2578

 IN-2 Topcon - Green Lable B34851

 IN-3 Leica Instrument - NA724 5740662

 IN-4 CST Berger M122910

Chain Saws

BLOWER

Welders

Instruments

CUT OFF SAW



 IN-5 CST Berger M208407

 IN-6 Berger - LTU2 0210

 IN-7 Spectra - ALL224 815738

 IN-9 TOPCON - AT-B4A WP101218

 IN-10 TOPCON  AT-B4A WP117970

 IN-11 TOPCON  AT-B4A WP117967

 IN-12 TOPCON  AT-B4A WP117965

 IN-13 TOPCON  AT-B4A WP117968

 GEN-2 Honda Generator (ES7500) Model No. ES7500MHHP1-ABAOX   Serial 
No. 2003US030224

 GEN-3 Wacker - G.56 N/A

 GEN-5 Honda Generator (3500kw) N/A

 GEN-4 Honda Generator (EU1000) N/A

 GEN-8 Generac Generator (GP7000E) Serial # 5444062

 GEN-10 North Star - Blue - Generator on Wheels             (24 KW) Item # 165937E                                             
Serial Number  1207 2448

 GEN-11  Coleman 5000

 GEN-12 ?? Harbor Freight - 10,000 Watt (BLUE)

 GEN-13 Predator 4000 (G210FA) T5360018070172788

 GEN-14 Predator 4000 (G210FA) T5360018070172770

 GEN-15 Tsurumi Portable Generator TPG4-4500HDX

 SH-1 Stanley Hydralic Portable Unit - 10GPM GTR20H0230110049

 SH-2 Stanley Hydralic Portable Unit - 10GPM GTR20H2031510008

 SH-3 3" Stanley Hydralic Submersible Pump SM-50 SM50100

FT-1 930 Gal White Oval Tank 1T9SX1829F1097017

FT-2 148 Gal Round Blue Thompson Tank

FT-3 299 Gal Round Red Hand Crank Tank

FT-4 488 Gal Round Large Red Electric 12 Volt Tank

FT-5 299 Gal Round Red Hand Crank Tank

FT-6   Round Red Single Axle / Electric Tank

FT-7 488 Gal Round Red Single Axle / Electric Tank

FT-8 299 Gal Round Red Hand Crank Tank

FT-9 115 Gal Square Red Electric Tank

FT-10 120 Gal Square Red Hand Crank Tank

 MLE-1 2" Vermeer Mole

MLE-2 1992 3'' Vermeer Mole E14647

 MLE-3 4" Vermeer Mole

 HS-1 Ameratec 20" Hydralic Saw

FM-1 2017 Fusion Machine T500 Series 2 C23107

CH-1 2009 SULLAIR Chipping Hammer                                     Model MPB-
60A  Lrg Jack Hammer

FUEL TRAILERS

Vermeer Mole - 2", 3" & 4"

Hydralic Saws

4

Chipping Hammers

Generators

Stanley Hydralics



CH-2 2010 SULLAIR Chipping Hammer                                     Model 
MCH3-S  RD/Ball SM Chipping Hammer MCH4S39106349A

CH-3 2010 SULLAIR Chipping Hammer                                     Model 
MCH3-S  RD/Ball SM Chipping Hammer MCH4S401060449A

CH-5 SULLAIR Chipping Hammer                                     Model 
MCH3-S  RD/Ball SM Chipping Hammer

B-1 2015  Genie Articulating Boom Lift Serial #  Z3415-10431

CP-1 2009  Caterpillar Cold PlannerModel PC-6 Serial # AK500160

DC-1  Dixie Chopper  LT220034 7070761

ICS - 1 2005  Concrete Chain Saw 5E8X5 1015CT

LA-1 2002  Spectra Precision Laser   DG511 SERIAL NO. 2080

LA-2 2006 Spectra Precision Laser                 DG511 SERIAL NO. 11706

LA-3 ??? Spectra Precision Laser                 DG511 ???

LA-4 ??? Laser Lane    (Rolling)                               Model - L600 S/N 13831

LM-1  Bush Hog Model No. SQ160 12-03797

LT-2 2017  Light Tower - Wacker LTV6K WNCLTV02APUM01523

M-12 2000 Trench Shield 816DW4KE

M-2 2000 The Mole G Mat P55 P5500151907

M-21 Honda Generator EB 3000 Serial No. EZGP1161896

M-26 Multiquip Cement Mixer Serial No. FH752898

M-52 QuickView Camera 1007QV06

M-55 2010  Honeywell Lumidor Micro Max Plus  Gas Detector - Max4AP   11992

M-56  Sperian Data Logger Gas Detector                  S/N 52140

M-57  Sperian Gas Dector-Multi-Pro S/N 61655

M-60  Wellpoint System (300' System) 

M-61  I-Beam (30 Feet) 

M-62 2014 FLT - 9' Laser Pull Box SN:  2506

M-63 2017 CAT A26B - AUGER w/ 18" Bit EQ0066908

M-64 2016 CAT Trencher T9B EQ0033694

M-65 2017 Pemberton Manual Pin Grabber EQ0066471

M-66 2018 CAT B6 Hammer for Skid Steer EQ0080163

M-9 Lift Guard

MM-2 2004 Asphalt Milling Machine w/ Trailer                                                   
Asphalt Zipper AZ-480S

109FS08244U022520                                                     
Milling Machine ID # 48S00106

MM-3 2020 Asphalt Milling Machine w/ Trailer                                                   
Asphalt Zipper AZ-500B-203

109FS0826KU021331                                         
Milling Machine ID #50000195R

MOT-1 Water Filled Barriers (24)

Piles Z-SHEETING (Various Sizes)

Plates Steel Road Plates - 4 x 8' 

Plates Steel Road Plates - 8 x 10'

Plates Steel Road Plates - 8 x 20'

RB-1 7 cy Rock Box

RB-2 9 cy Rock Box

S-1 2007  Powerscreen-Handy Screen S.N. HS96040

TB-1 16' Trench Box w/ spreaders

TB-2 20' Trench Box w/ spreaders

TM-1 2000 Tapping Machine B101

TM-3 2006 Aquatapper Dewalt / Blue Box

MISC. EQUIPMENT



ST-1 USED Riobi Side Grinder - 4" SN: AB092697873

ST-11 Milwakee - 1/2" Electric Drill - 02334-1 2250183

ST-12 Dewalt - 1/2" Electric Impact - DW292 699405

ST-13 USED Bosch - Bulldog Hammer Drill - 11224VSR 888009141

ST-14 USED Dewalt Sawsall - DW304P 5748520080349

ST-15 TSURUMI - 2" Sump Pump - LSR245 T6161942

ST-16 Milwakee - 1/2" Hammer Drill 897C701221768

ST-17 Master Heat Gun - HG301A N/A

ST-18 Dewalt 4.5" Grinder -  D28402 071324

ST-19 Dewalt 1/2" Impact - DW292 773777

ST-20 Makata - 7" Grinder - GA7021 57179A

ST-21 Bosch - Bulldog Hammer Drill - 112S5VSR 59100791

ST-22 JUNK - 16" Electric Chain Saw N/A

ST-23 USED Porter Cable - Ban Saw - 7724 112521038

ST-24 USED Black and Decker - Sawsal - 3105 26984

ST-25 Rigid - 7" Circular Saw - R3200 BB0751

ST-26 Sump Pump - Junk N/A

ST-27 2" Sump Pump - 52500 53909

ST-28 USED Tsurumi - 2" Sump Pump   N/A

ST-29 1/2" Newmattic Impact - Taylor Made - T7734 43282

ST-30 Dewalt 1/2" Electirc Impact - DW290 N/A

ST-31 Milwakee - 4.5" Grinder 856H608311755

ST-33 USED Milwakee - SawSall 962E602293194

ST-34 Blue Drill Master - Cordless Hammer Drill (Harbor Frieght) 94281

ST-35 USED Dewalt Sawsall - DW304P 416368

ST-36 Dewalt Cordless 1/2" Impact - DW059 988164

ST-37 Riobi Circullar Saw - C5B121 BB062355727

ST-38 USED Porter Cable - Ban Saw - 7724 156735A3033

ST-39 USED Bosch Hammer Drill - 11224VSR 784001371

ST-40 USED Hitachi - Hammer Drill Large - DH30PC N/A

ST-41 Kobalt - 1/2" Electric Impact N/A

ST-42 Porter Cable Router - 690LR 99588720064049

ST-43 Commercial Electric Spot Lights - PC500 N/A

ST-44 Lamotte Water Kit - 2020E ME10018

ST-45 USED Chierne - Pressure Test Kit N/A

ST-46 Star - Diesel Injector Tester N/A

 ST-47 2007 Fusion Machine 2-boxes   RTC 315 Serial N. 071100326  Serial 21537

ST-48 Bosch - 1" Hammer Drill - 0611240 787000986

ST-49 Milwakee - SawSall - 650/0-2800 A173515402621

ST-5 DeWalt - 1/2" Electric Impact - DW290 135321

ST-50 Milwakee - 1/2" Hammer Drill 897E706212853

ST-54 Chicago Power Tools - 7" Grinder - 46237 N/A

ST-55 Socket Wrench Set - 21 pcs - 3.25 drive (7/8 - 2") N/A

ST-6 Dewalt - 4" Grinder -  DW818 517022

Small Tools



ST-60 Commercial Electric Spot Lights - PC500 N/A

ST-61 Chicago Mixing Drill (Harbor Frieght) N/A

ST-62 USED Subsurface Leak Detector 121581

ST-63 USED Hitachi 7" Grinder - G1855 110403

ST-64 Rigid 3/8 Drill - CS0916 4084S

ST-65 Milwaulkee 4.5" Side Grinder  #D02AD 11400798

ST-66 USED Metal Detector - FPID 2100 10174697

ST-67 RIGID 1/2" Drill (R7122) CS14292ND36576

ST-68 USED Pipe Sewer Inspection Camera

ST-69 USED Dewalt - Angle Grinder (D28402) 559704

ST-70 USED Dewalt - Grinder (D28402) 210245

ST-8 USED Hitachi - 7" Grinder - G18SR M571726

ST-9 Hitachi - 4.5" Ginder - G12SE2 M971325

ST-71 NEW PitBull 26 (Fusion Machine)

ST-72 NEW Vibration Monitor

Chicago Rotary Hammer 371821246

Chicago 9" Angle Grinder 371591448
Chicago Reciprocating Saw 370281324

AP-1 15" - 16" w/ 3" Bypass

AP-2  14" - 20" No Bypass 

AP-3  20" - 36" w/ 8" Bypass 

AP-4  4" - 8" (FFC Cage) 

AP-5  4" - 8" (FFC Cage) 

AP-6  40-60" Flow thru Plug 07G16B

AP-7  24" - 48" W/ 6" Bypass 

AP-8  10" 

AP-9  8" 

AP-10  8" w/ 3" Bypass 

AP-11  6 - 8 w/ No Flow Thru 

AP-12  4" - 8" w/ 2" Flow Thru 

AP-13  6" 

AP-14  3" 

AP-15  15 x 30 w/ 6" Bypass 

AP-16  48" - 70" Big Flat Plug 

AP-17  12 x 24 w/ 8" Flow Thru 

AP-18  8" w/ 3" Flow Thru (35 PSI) 

AP-19  8" w/ 3" Flow Thru (325 PSI) 

AP-20  10" Solid Plug (25 PSI) 

AIR PLUGS - Additional Plugs to be added



 

 

  

 
 

 

 

 

 

 
 

Attachment “F” 
 

Work in Progress 



  

2 3 5

PROJ #
ORIGINAL CONTRACT 

VALUE INCLUDING 
APPROVED CHANGES

ORIGINAL ESTIMATE 
COST AT BID

CURRENT CONTRACT 
VALUE INCLUDING 

APPROVED CHANGES
% COMPLETE UNDERBILLED   

(OVERBILLED) ESTIMATED START  DATE ESTIMATED COMPLETION 
DATE

24-111 $5,768,500 $4,570,565 $1,197,935 26% $5,847,482 $4,635,942 79% $2,998,490  + $1,572,074  = $4,570,565 1,276,917$           28% (851,554) January 2025 May 2026

24-112 $3,999,444 $3,037,375 $962,069 32% $4,078,303 $3,998,303 98% $2,478,954  + $60,000  = $2,538,954 1,539,349$           39% (93,373) February 2025 February 2026

25-100 $823,710 $633,623 $190,087 30% $823,710 $0 0% $180,644  + $452,978  = $633,623 190,087$              #DIV/0! 234,838 TBD TBD

1125-01 $109,494 $75,214 $34,280 46% $111,994 $111,994 100% $39,388  + $0  = $39,388 72,606$                65% (2,500) May 2025 Dec 2025

25-104 $3,497,733 $2,716,263 $781,470 29% $3,497,733 $0 0% $0  + $0  = $0 3,497,733$           #DIV/0! #DIV/0! Feb 2026 Oct 2026

26-101 $3,387,900 $2,488,759 $899,141 36% $3,387,900 $0 0% $0  + $0  = $0 3,387,900$           #DIV/0! #DIV/0! NTP - TBD 335 DAYS

$17,586,781 $13,521,798 $4,064,983 30% $17,747,122 $8,746,240 $5,697,476 + $2,085,053 = $7,782,529 9,964,593$           128%

Net Backlog All Work (3-4)

$16,811,418 $8,634,246

B & B Underground - Lift Station 409, 504, 809 Rehab

Hallandale Beach Lift Station #12 Rehabilitation

TOTALS

$9,000,883

 Bonded Work

  Net "Burnoff" Residual $8,177,173

T&R Development - Blue Cypress

Hallandale Beach Lift Station #13 Rehabilitation

4

CONTRACT DESCRIPTION ORIGINAL GROSS PROFIT OR (LOSS) CURRENT BILLED TO DATE 
INCLUDING RETENTION CURRENT COSTS CURRENT GROSS PROFIT OR (LOSS) 

 WORK IN PROGRESS as of 12/31/25
ORIGINAL BID ACTUAL

Palm Beach County - Lift Statiion 5015

Village of Palm Springs - 2nd Avenue North

1 F:\workinprogress\05status



Attachment “G” 

Quality & Safety 
Assurance  



 

 

 

 

 

 

 

 

Daily Timesheet, Field Report, and 
      Job Site Safety Audit Forms 











 

 

 

 

 

 

 

 

Employee Safety Program Handbook 
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THE E-VERIFY 

MEMORANDUM OF UNDERSTANDING

FOR EMPLOYERS  

ARTICLE I 

PURPOSE AND AUTHORITY 

E-Verify is a program that electronically confirms an employee’s eligibility to work in the United States 
after completion of Form I-9, Employment Eligibility Verification (Form I-9). This Memorandum of 
Understanding (MOU) explains certain features of the E-Verify program and describes specific 
responsibilities of the Employer, the Social Security Administration (SSA), and DHS.  

Authority for the E-Verify program is found in Title IV, Subtitle A, of the Illegal Immigration Reform and 
Immigrant Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as amended (8 U.S.C. 
§ 1324a note). The Federal Acquisition Regulation (FAR) Subpart 22.18, “Employment Eligibility
Verification” and Executive Order 12989, as amended, provide authority for Federal contractors and 
subcontractors (Federal contractor) to use E-Verify to verify the employment eligibility of certain 
employees working on Federal contracts.  

ARTICLE II 

RESPONSIBILITIES

A. RESPONSIBILITIES OF THE EMPLOYER 

1. The Employer agrees to display the following notices supplied by DHS in a prominent place that is
clearly visible to prospective employees and all employees who are to be verified through the system: 

a. Notice of E-Verify Participation

b. Notice of Right to Work

2. The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and telephone
numbers of the Employer representatives to be contacted about E-Verify.  The Employer also agrees to 
keep such information current by providing updated information to SSA and DHS whenever the 
representatives’ contact information changes.

3. The Employer agrees to grant E-Verify access only to current employees who need E-Verify access.
Employers must promptly terminate an employee’s E-Verify access if the employer is separated from 
the company or no longer needs access to E-Verify.  
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The parties to this agreement are the Department of Homeland Security (DHS) and the
Foster Marine Contractors, Inc. (Employer).  The purpose of this agreement is to set forth terms and
conditions which the Employer will follow while participating in E-Verify.
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4. The Employer agrees to become familiar with and comply with the most recent version of the
E-Verify User Manual. 

5. The Employer agrees that any Employer Representative who will create E-Verify cases will 
complete the E-Verify Tutorial before that individual creates any cases.

a. The Employer agrees that all Employer representatives will take the refresher tutorials when 
prompted by E-Verify in order to continue using E-Verify. Failure to complete a refresher tutorial 
will prevent the Employer Representative from continued use of E-Verify.  

6. The Employer agrees to comply with current Form I-9 procedures, with two exceptions: 

a. If an employee presents a "List B" identity document, the Employer agrees to only accept "List 
B" documents that contain a photo. (List B documents identified in 8 C.F.R. § 274a.2(b)(1)(B)) can 
be presented during the Form I-9 process to establish identity.) If an employee objects to the photo 
requirement for religious reasons, the Employer should contact E-Verify at 
888-464-4218. 

b. If an employee presents a DHS Form I-551 (Permanent Resident Card), Form I-766
(Employment Authorization Document), or U.S. Passport or Passport Card to complete Form I-9, 
the Employer agrees to make a photocopy of the document and to retain the photocopy with the 
employee’s Form I-9. The Employer will use the photocopy to verify the photo and to assist DHS 
with its review of photo mismatches that employees contest. DHS may in the future designate 
other documents that activate the photo screening tool. 

Note: Subject only to the exceptions noted previously in this paragraph, employees still retain the right 
to present any List A, or List B and List C, document(s) to complete the Form I-9.  

7. The Employer agrees to record the case verification number on the employee's Form I-9 or to print 
the screen containing the case verification number and attach it to the employee's Form I-9. 

8. The Employer agrees that, although it participates in E-Verify, the Employer has a responsibility to 
complete, retain, and make available for inspection Forms I-9 that relate to its employees, or from other 
requirements of applicable regulations or laws, including the obligation to comply with the 
antidiscrimination requirements of section 274B of the INA with respect to Form I-9 procedures.  

a. The following modified requirements are the only exceptions to an Employer’s obligation to not 
employ unauthorized workers and comply with the anti-discrimination provision of the INA: (1) List B 
identity documents must have photos, as described in paragraph 6 above; (2) When an Employer 
confirms the identity and employment eligibility of newly hired employee using E-Verify procedures, 
the Employer establishes a rebuttable presumption that it has not violated section 274A(a)(1)(A) of 
the Immigration and Nationality Act (INA) with respect to the hiring of that employee; (3) If the 
Employer receives a final nonconfirmation for an employee, but continues to employ that person, 
the Employer must notify DHS and the Employer is subject to a civil money penalty between $550 
and $1,100 for each failure to notify DHS of continued employment following a final 
nonconfirmation; (4) If the Employer continues to employ an employee after receiving a final 
nonconfirmation, then the Employer is subject to a rebuttable presumption that it has knowingly 
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employed an unauthorized alien in violation of section 274A(a)(1)(A); and (5) no E-Verify participant 
is civilly or criminally liable under any law for any action taken in good faith based on information 
provided through the E-Verify. 

b. DHS reserves the right to conduct Form I-9 compliance inspections, as well as any other 
enforcement or compliance activity authorized by law, including site visits, to ensure proper use of 
E-Verify. 

9. The Employer is strictly prohibited from creating an E-Verify case before the employee has been 
hired, meaning that a firm offer of employment was extended and accepted and Form I-9 was 
completed.  The Employer agrees to create an E-Verify case for new employees within three Employer 
business days after each employee has been hired (after both Sections 1 and 2 of Form I-9 have been 
completed), and to complete as many steps of the E-Verify process as are necessary according to the 
E-Verify User Manual. If E-Verify is temporarily unavailable, the three-day time period will be extended 
until it is again operational in order to accommodate the Employer's attempting, in good faith, to make 
inquiries during the period of unavailability. 

10. The Employer agrees not to use E-Verify for pre-employment screening of job applicants, in 
support of any unlawful employment practice, or for any other use that this MOU or the E-Verify User 
Manual does not authorize. 

11. The Employer must use E-Verify for all new employees.  The Employer will not verify selectively 
and will not verify employees hired before the effective date of this MOU.  Employers who are Federal 
contractors may qualify for exceptions to this requirement as described in Article II.B of this MOU.

12. The Employer agrees to follow appropriate procedures (see Article III below) regarding tentative 
nonconfirmations.  The Employer must promptly notify employees in private of the finding and provide 
them with the notice and letter containing information specific to the employee’s E-Verify case.   The 
Employer agrees to provide both the English and the translated notice and letter for employees with 
limited English proficiency to employees.  The Employer agrees to provide written referral instructions
to employees and instruct affected employees to bring the English copy of the letter to the SSA.  The 
Employer must allow employees to contest the finding, and not take adverse action against employees 
if they choose to contest the finding, while their case is still pending. Further, when employees contest 
a tentative nonconfirmation based upon a photo mismatch, the Employer must take additional steps 
(see Article III.B. below) to contact DHS with information necessary to resolve the challenge. 

13. The Employer agrees not to take any adverse action against an employee based upon the 
employee's perceived employment eligibility status while SSA or DHS is processing the verification 
request unless the Employer obtains knowledge (as defined in 8 C.F.R. § 274a.1(l)) that the employee 
is not work authorized. The Employer understands that an initial inability of the SSA or DHS automated 
verification system to verify work authorization, a tentative nonconfirmation, a case in continuance 
(indicating the need for additional time for the government to resolve a case), or the finding of a photo 
mismatch, does not establish, and should not be interpreted as, evidence that the employee is not work 
authorized. In any of such cases, the employee must be provided a full and fair opportunity to contest 
the finding, and if he or she does so, the employee may not be terminated or suffer any adverse 
employment consequences based upon the employee’s perceived employment eligibility status 
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(including denying, reducing, or extending work hours, delaying or preventing training, requiring an 
employee to work in poorer conditions, withholding pay, refusing to assign the employee to a Federal 
contract or other assignment, or otherwise assuming that he or she is unauthorized to work) until and 
unless secondary verification by SSA or DHS has been completed and a final nonconfirmation has 
been issued. If the employee does not choose to contest a tentative nonconfirmation or a photo 
mismatch or if a secondary verification is completed and a final nonconfirmation is issued, then the 
Employer can find the employee is not work authorized and terminate the employee’s employment. 
Employers or employees with questions about a final nonconfirmation may call E-Verify at 1-888-464-
4218 (customer service) or 1-888-897-7781 (worker hotline).

14. The Employer agrees to comply with Title VII of the Civil Rights Act of 1964 and section 274B of 
the INA as applicable by not discriminating unlawfully against any individual in hiring, firing, 
employment eligibility verification, or recruitment or referral practices because of his or her national 
origin or citizenship status, or by committing discriminatory documentary practices. The Employer 
understands that such illegal practices can include selective verification or use of E-Verify except as 
provided in part D below, or discharging or refusing to hire employees because they appear or sound 
“foreign” or have received tentative nonconfirmations. The Employer further understands that any 
violation of the immigration-related unfair employment practices provisions in section 274B of the INA 
could subject the Employer to civil penalties, back pay awards, and other sanctions, and violations of 
Title VII could subject the Employer to back pay awards, compensatory and punitive damages. 
Violations of either section 274B of the INA or Title VII may also lead to the termination of its 
participation in E-Verify. If the Employer has any questions relating to the anti-discrimination provision, 
it should contact OSC at 1-800-255-8155 or 1-800-237-2515 (TDD). 

15. The Employer agrees that it will use the information it receives from E-Verify only to confirm the 
employment eligibility of employees as authorized by this MOU. The Employer agrees that it will 
safeguard this information, and means of access to it (such as PINS and passwords), to ensure that it 
is not used for any other purpose and as necessary to protect its confidentiality, including ensuring that 
it is not disseminated to any person other than employees of the Employer who are authorized to 
perform the Employer's responsibilities under this MOU, except for such dissemination as may be 
authorized in advance by SSA or DHS for legitimate purposes. 

16. The Employer agrees to notify DHS immediately in the event of a breach of personal information.  
Breaches are defined as loss of control or unauthorized access to E-Verify personal data.  All 
suspected or confirmed breaches should be reported by calling 1-888-464-4218 or via email at           
E-Verify@dhs.gov.  Please use “Privacy Incident – Password” in the subject line of your email when 
sending a breach report to E-Verify.

17. The Employer acknowledges that the information it receives from SSA is governed by the Privacy 
Act (5 U.S.C. § 552a(i)(1) and (3)) and the Social Security Act (42 U.S.C. 1306(a)). Any person who 
obtains this information under false pretenses or uses it for any purpose other than as provided for in 
this MOU may be subject to criminal penalties. 

18. The Employer agrees to cooperate with DHS and SSA in their compliance monitoring and 
evaluation of E-Verify, which includes permitting DHS, SSA, their contractors and other agents, upon 
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reasonable notice, to review Forms I-9 and other employment records and to interview it and its 
employees regarding the Employer’s use of E-Verify, and to respond in a prompt and accurate manner 
to DHS requests for information relating to their participation in E-Verify. 

19. The Employer shall not make any false or unauthorized claims or references about its participation 
in E-Verify on its website, in advertising materials, or other media.  The Employer shall not describe its 
services as federally-approved, federally-certified, or federally-recognized, or use language with a 
similar intent on its website or other materials provided to the public.  Entering into this MOU does not 
mean that E-Verify endorses or authorizes your E-Verify services and any claim to that effect is false.

20. The Employer shall not state in its website or other public documents that any language used 
therein has been provided or approved by DHS, USCIS or the Verification Division, without first 
obtaining the prior written consent of DHS.

21. The Employer agrees that E-Verify trademarks and logos may be used only under license by 
DHS/USCIS (see M-795 (Web)) and, other than pursuant to the specific terms of such license, may not 
be used in any manner that might imply that the Employer’s services, products, websites, or 
publications are sponsored by, endorsed by, licensed by, or affiliated with DHS, USCIS, or E-Verify.

22. The Employer understands that if it uses E-Verify procedures for any purpose other than as 
authorized by this MOU, the Employer may be subject to appropriate legal action and termination of its 
participation in E-Verify according to this MOU. 

B. RESPONSIBILITIES OF FEDERAL CONTRACTORS 

1. If the Employer is a Federal contractor with the FAR E-Verify clause subject to the employment 
verification terms in Subpart 22.18 of the FAR, it will become familiar with and comply with the most 
current version of the E-Verify User Manual for Federal Contractors as well as the E-Verify 
Supplemental Guide for Federal Contractors.

2. In addition to the responsibilities of every employer outlined in this MOU, the Employer understands 
that if it is a Federal contractor subject to the employment verification terms in Subpart 22.18 of the 
FAR it must verify the employment eligibility of any “employee assigned to the contract” (as defined in 
FAR 22.1801). Once an employee has been verified through E-Verify by the Employer, the Employer 
may not create a second case for the employee through E-Verify. 

a. An Employer that is not enrolled in E-Verify as a Federal contractor at the time of a contract 
award must enroll as a Federal contractor in the E-Verify program within 30 calendar days of 
contract award and, within 90 days of enrollment, begin to verify employment eligibility of new hires 
using E-Verify.  The Employer must verify those employees who are working in the United States, 
whether or not they are assigned to the contract. Once the Employer begins verifying new hires, 
such verification of new hires must be initiated within three business days after the hire date. Once 
enrolled in E-Verify as a Federal contractor, the Employer must begin verification of employees 
assigned to the contract within 90 calendar days after the date of enrollment or within 30 days of an 
employee’s assignment to the contract, whichever date is later. 
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b. Employers enrolled in E-Verify as a Federal contractor for 90 days or more at the time of a 
contract award must use E-Verify to begin verification of employment eligibility for new hires of the 
Employer who are working in the United States, whether or not assigned to the contract, within 
three business days after the date of hire. If the Employer is enrolled in E-Verify as a Federal 
contractor for 90 calendar days or less at the time of contract award, the Employer must, within 90 
days of enrollment, begin to use E-Verify to initiate verification of new hires of the contractor who 
are working in the United States, whether or not assigned to the contract. Such verification of new 
hires must be initiated within three business days after the date of hire. An Employer enrolled as a 
Federal contractor in E-Verify must begin verification of each employee assigned to the contract 
within 90 calendar days after date of contract award or within 30 days after assignment to the 
contract, whichever is later. 

c. Federal contractors that are institutions of higher education (as defined at 20 U.S.C. 1001(a)), 
state or local governments, governments of Federally recognized Indian tribes, or sureties
performing under a takeover agreement entered into with a Federal agency under a performance 
bond may choose to only verify new and existing employees assigned to the Federal contract. Such 
Federal contractors may, however, elect to verify all new hires, and/or all existing employees hired 
after November 6, 1986. Employers in this category must begin verification of employees assigned 
to the contract within 90 calendar days after the date of enrollment or within 30 days of an 
employee’s assignment to the contract, whichever date is later. 

d. Upon enrollment, Employers who are Federal contractors may elect to verify employment 
eligibility of all existing employees working in the United States who were hired after November 6, 
1986, instead of verifying only those employees assigned to a covered Federal contract. After 
enrollment, Employers must elect to verify existing staff following DHS procedures and begin        
E-Verify verification of all existing employees within 180 days after the election. 

e. The Employer may use a previously completed Form I-9 as the basis for creating an E-Verify 
case for an employee assigned to a contract as long as: 

i. That Form I-9 is complete (including the SSN) and complies with Article II.A.6,

ii. The employee’s work authorization has not expired, and 

iii. The Employer has reviewed the Form I-9 information either in person or in 
communications with the employee to ensure that the employee’s Section 1, Form I-9
attestation has not changed (including, but not limited to, a lawful permanent resident alien 
having become a naturalized U.S. citizen). 

f. The Employer shall complete a new Form I-9 consistent with Article II.A.6 or update the 
previous Form I-9 to provide the necessary information if:

i. The Employer cannot determine that Form I-9 complies with Article II.A.6,

ii. The employee’s basis for work authorization as attested in Section 1 has expired or 
changed, or 

iii. The Form I-9 contains no SSN or is otherwise incomplete.  

Note:  If Section 1 of Form I-9 is otherwise valid and up-to-date and the form otherwise complies with 
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Article II.C.5, but reflects documentation (such as a U.S. passport or Form I-551) that expired after 
completing Form I-9, the Employer shall not require the production of additional documentation, or use 
the photo screening tool described in Article II.A.5, subject to any additional or superseding instructions 
that may be provided on this subject in the E-Verify User Manual. 

g. The Employer agrees not to require a second verification using E-Verify of any assigned 
employee who has previously been verified as a newly hired employee under this MOU or to 
authorize verification of any existing employee by any Employer that is not a Federal contractor
based on this Article.

3. The Employer understands that if it is a Federal contractor, its compliance with this MOU is a 
performance requirement under the terms of the Federal contract or subcontract, and the Employer 
consents to the release of information relating to compliance with its verification responsibilities under 
this MOU to contracting officers or other officials authorized to review the Employer’s compliance with 
Federal contracting requirements. 

C. RESPONSIBILITIES OF SSA 

1. SSA agrees to allow DHS to compare data provided by the Employer against SSA’s database.  SSA 
sends DHS confirmation that the data sent either matches or does not match the information in SSA’s 
database.

2. SSA agrees to safeguard the information the Employer provides through E-Verify procedures.  SSA 
also agrees to limit access to such information, as is appropriate by law, to individuals responsible for 
the verification of Social Security numbers or responsible for evaluation of E-Verify or such other 
persons or entities who may be authorized by SSA as governed by the Privacy Act (5 U.S.C. § 552a), 
the Social Security Act (42 U.S.C. 1306(a)), and SSA regulations (20 CFR Part 401).   

3. SSA agrees to provide case results from its database within three Federal Government work days of 
the initial inquiry.  E-Verify provides the information to the Employer.  

4. SSA agrees to update SSA records as necessary if the employee who contests the SSA tentative 
nonconfirmation visits an SSA field office and provides the required evidence.  If the employee visits an 
SSA field office within the eight Federal Government work days from the date of referral to SSA, SSA 
agrees to update SSA records, if appropriate, within the eight-day period unless SSA determines that 
more than eight days may be necessary.  In such cases, SSA will provide additional instructions to the 
employee.  If the employee does not visit SSA in the time allowed, E-Verify may provide a final 
nonconfirmation to the employer.   

Note: If an Employer experiences technical problems, or has a policy question, the employer should 
contact E-Verify at 1-888-464-4218. 

D. RESPONSIBILITIES OF DHS 

1. DHS agrees to provide the Employer with selected data from DHS databases to enable the 
Employer to conduct, to the extent authorized by this MOU: 

a. Automated verification checks on alien employees by electronic means, and 
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b. Photo verification checks (when available) on employees. 

2. DHS agrees to assist the Employer with operational problems associated with the Employer's 
participation in E-Verify. DHS agrees to provide the Employer names, titles, addresses, and telephone 
numbers of DHS representatives to be contacted during the E-Verify process. 

3. DHS agrees to provide to the Employer with access to E-Verify training materials as well as an        
E-Verify User Manual that contain instructions on E-Verify policies, procedures, and requirements for 
both SSA and DHS, including restrictions on the use of E-Verify. 

4. DHS agrees to train Employers on all important changes made to E-Verify through the use of 
mandatory refresher tutorials and updates to the E-Verify User Manual. Even without changes to        
E-Verify, DHS reserves the right to require employers to take mandatory refresher tutorials. 

5. DHS agrees to provide to the Employer a notice, which indicates the Employer's participation in       
E-Verify. DHS also agrees to provide to the Employer anti-discrimination notices issued by the Office of 
Special Counsel for Immigration-Related Unfair Employment Practices (OSC), Civil Rights Division, 
U.S. Department of Justice. 

6. DHS agrees to issue each of the Employer’s E-Verify users a unique user identification number and 
password that permits them to log in to E-Verify.     

7. DHS agrees to safeguard the information the Employer provides, and to limit access to such 
information to individuals responsible for the verification process, for evaluation of E-Verify, or to such 
other persons or entities as may be authorized by applicable law. Information will be used only to verify 
the accuracy of Social Security numbers and employment eligibility, to enforce the INA and Federal 
criminal laws, and to administer Federal contracting requirements. 

8. DHS agrees to provide a means of automated verification that provides (in conjunction with SSA 
verification procedures) confirmation or tentative nonconfirmation of employees' employment eligibility 
within three Federal Government work days of the initial inquiry. 

9. DHS agrees to provide a means of secondary verification (including updating DHS records) for 
employees who contest DHS tentative nonconfirmations and photo mismatch tentative 
nonconfirmations. This provides final confirmation or nonconfirmation of the employees' employment 
eligibility within 10 Federal Government work days of the date of referral to DHS, unless DHS 
determines that more than 10 days may be necessary. In such cases, DHS will provide additional 
verification instructions. 

ARTICLE III

REFERRAL OF INDIVIDUALS TO SSA AND DHS 

A.  REFERRAL TO SSA 

1. If the Employer receives a tentative nonconfirmation issued by SSA, the Employer must print the 
notice as directed by E-Verify.  The Employer must promptly notify employees in private of the finding
and provide them with the notice and letter containing information specific to the employee’s E-Verify 
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case.  The Employer also agrees to provide both the English and the translated notice and letter for 
employees with limited English proficiency to employees.  The Employer agrees to provide written 
referral instructions to employees and instruct affected employees to bring the English copy of the letter 
to the SSA.  The Employer must allow employees to contest the finding, and not take adverse action 
against employees if they choose to contest the finding, while their case is still pending.

2. The Employer agrees to obtain the employee’s response about whether he or she will contest the 
tentative nonconfirmation as soon as possible after the Employer receives the tentative 
nonconfirmation. Only the employee may determine whether he or she will contest the tentative 
nonconfirmation.  

3. After a tentative nonconfirmation, the Employer will refer employees to SSA field offices only as 
directed by E-Verify.  The Employer must record the case verification number, review the employee 
information submitted to E-Verify to identify any errors, and find out whether the employee contests the 
tentative nonconfirmation. The Employer will transmit the Social Security number, or any other 
corrected employee information that SSA requests, to SSA for verification again if this review indicates 
a need to do so. 

4. The Employer will instruct the employee to visit an SSA office within eight Federal Government work 
days. SSA will electronically transmit the result of the referral to the Employer within 10 Federal 
Government work days of the referral unless it determines that more than 10 days is necessary. 

5. While waiting for case results, the Employer agrees to check the E-Verify system regularly for case 
updates. 

6. The Employer agrees not to ask the employee to obtain a printout from the Social Security 
Administration number database (the Numident) or other written verification of the SSN from the SSA. 

B. REFERRAL TO DHS 

1. If the Employer receives a tentative nonconfirmation issued by DHS, the Employer must promptly 
notify employees in private of the finding and provide them with the notice and letter containing 
information specific to the employee’s E-Verify case.  The Employer also agrees to provide both the 
English and the translated notice and letter for employees with limited English proficiency to 
employees. The Employer must allow employees to contest the finding, and not take adverse action 
against employees if they choose to contest the finding, while their case is still pending. 

2. The Employer agrees to obtain the employee’s response about whether he or she will contest the 
tentative nonconfirmation as soon as possible after the Employer receives the tentative 
nonconfirmation. Only the employee may determine whether he or she will contest the tentative 
nonconfirmation. 

3. The Employer agrees to refer individuals to DHS only when the employee chooses to contest a 
tentative nonconfirmation.  

4. If the employee contests a tentative nonconfirmation issued by DHS, the Employer will instruct the 
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employee to contact DHS through its toll-free hotline (as found on the referral letter) within eight 
Federal Government work days. 

5. If the Employer finds a photo mismatch, the Employer must provide the photo mismatch tentative 
nonconfirmation notice and follow the instructions outlined in paragraph 1 of this section for tentative 
nonconfirmations, generally.   

6. The Employer agrees that if an employee contests a tentative nonconfirmation based upon a photo 
mismatch, the Employer will send a copy of the employee’s Form I-551, Form I-766, U.S. Passport, or 
passport card to DHS for review by: 

a. Scanning and uploading the document, or 

b. Sending a photocopy of the document by express mail (furnished and paid for by the employer). 

7. The Employer understands that if it cannot determine whether there is a photo match/mismatch, the 
Employer must forward the employee’s documentation to DHS as described in the preceding 
paragraph.  The Employer agrees to resolve the case as specified by the DHS representative who will 
determine the photo match or mismatch. 

8. DHS will electronically transmit the result of the referral to the Employer within 10 Federal 
Government work days of the referral unless it determines that more than 10 days is necessary.

9. While waiting for case results, the Employer agrees to check the E-Verify system regularly for case 
updates.

ARTICLE IV 

SERVICE PROVISIONS 

A.  NO SERVICE FEES

1. SSA and DHS will not charge the Employer for verification services performed under this MOU. The 
Employer is responsible for providing equipment needed to make inquiries. To access E-Verify, an 
Employer will need a personal computer with Internet access. 

ARTICLE V

MODIFICATION AND TERMINATION

A.  MODIFICATION 

1. This MOU is effective upon the signature of all parties and shall continue in effect for as long as the 
SSA and DHS operates the E-Verify program unless modified in writing by the mutual consent of all 
parties.  

2. Any and all E-Verify system enhancements by DHS or SSA, including but not limited to E-Verify 
checking against additional data sources and instituting new verification policies or procedures, will be 
covered under this MOU and will not cause the need for a supplemental MOU that outlines these 
changes.
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B.  TERMINATION

1. The Employer may terminate this MOU and its participation in E-Verify at any time upon 30 days 
prior written notice to the other parties.  

2. Notwithstanding Article V, part A of this MOU, DHS may terminate this MOU, and thereby the 
Employer’s participation in E-Verify, with or without notice at any time if deemed necessary because of 
the requirements of law or policy, or upon a determination by SSA or DHS that there has been a breach 
of system integrity or security by the Employer, or a failure on the part of the Employer to comply with 
established E-Verify procedures and/or legal requirements. The Employer understands that if it is a 
Federal contractor, termination of this MOU by any party for any reason may negatively affect the 
performance of its contractual responsibilities.  Similarly, the Employer understands that if it is in a state 
where E-Verify is mandatory, termination of this by any party MOU may negatively affect the 
Employer’s business.  

3. An Employer that is a Federal contractor may terminate this MOU when the Federal contract that 
requires its participation in E-Verify is terminated or completed. In such cases, the Federal contractor 
must provide written notice to DHS. If an Employer that is a Federal contractor fails to provide such 
notice, then that Employer will remain an E-Verify participant, will remain bound by the terms of this 
MOU that apply to non-Federal contractor participants, and will be required to use the E-Verify 
procedures to verify the employment eligibility of all newly hired employees.

4. The Employer agrees that E-Verify is not liable for any losses, financial or otherwise, if the Employer 
is terminated from E-Verify.

ARTICLE VI

PARTIES

A. Some or all SSA and DHS responsibilities under this MOU may be performed by contractor(s), and 
SSA and DHS may adjust verification responsibilities between each other as necessary. By separate 
agreement with DHS, SSA has agreed to perform its responsibilities as described in this MOU. 

B. Nothing in this MOU is intended, or should be construed, to create any right or benefit, substantive 
or procedural, enforceable at law by any third party against the United States, its agencies, officers, or 
employees, or against the Employer, its agents, officers, or employees. 

C. The Employer may not assign, directly or indirectly, whether by operation of law, change of control or 
merger, all or any part of its rights or obligations under this MOU without the prior written consent of 
DHS, which consent shall not be unreasonably withheld or delayed.  Any attempt to sublicense, assign, 
or transfer any of the rights, duties, or obligations herein is void.

D. Each party shall be solely responsible for defending any claim or action against it arising out of or 
related to E-Verify or this MOU, whether civil or criminal, and for any liability wherefrom, including (but 
not limited to) any dispute between the Employer and any other person or entity regarding the 
applicability of Section 403(d) of IIRIRA to any action taken or allegedly taken by the Employer. 

E. The Employer understands that its participation in E-Verify is not confidential information and may be 
disclosed as authorized or required by law and DHS or SSA policy, including but not limited to, 
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Congressional oversight, E-Verify publicity and media inquiries, determinations of compliance with 
Federal contractual requirements, and responses to inquiries under the Freedom of Information Act 
(FOIA). 

F.  The individuals whose signatures appear below represent that they are authorized to enter into this 
MOU on behalf of the Employer and DHS respectively. The Employer understands that any inaccurate 
statement, representation, data or other information provided to DHS may subject the Employer, its 
subcontractors, its employees, or its representatives to: (1) prosecution for false statements pursuant to 
18 U.S.C. 1001 and/or; (2) immediate termination of its MOU and/or; (3) possible debarment or 
suspension.

G. The foregoing constitutes the full agreement on this subject between DHS and the Employer. 

To be accepted as an E-Verify participant, you should only sign the Employer’s Section of the 
signature page. If you have any questions, contact E-Verify at 1-888-464-4218. 
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Approved by: 

Employer  

Name (Please Type or Print) Title

Signature Date

Department of Homeland Security – Verification Division

Name (Please Type or Print) Title

Signature Date

815089

Foster Marine Contractors, Inc.

Robert H Wight

Electronically Signed 09/18/2014

USCIS Verification Division

Electronically Signed 09/18/2014
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Information Required for the E-Verify Program

Information relating to your Company:

Company Name

Company Facility Address

Company Alternate Address

County or Parish

Employer Identification Number

North American Industry 
Classification Systems Code

Parent Company

Number of Employees

Number of Sites Verified for

815089

Foster Marine Contractors, Inc.

3180 Fairlane Farms Road
Suite 1
Wellington, FL 33414

3180 Fairlane Farms Road
Suite 1
Wellington, FL 33414

PALM BEACH

591054370

237

20 to 99

1
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FLORIDA 1 site(s)

815089

Name Jodi M Feliu
Phone Number (561) 683 - 0034 ext. 301
Fax Number (561) 683 - 0335
Email Address jodi@foster-marine.net
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